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SECTION 1.1: INVITATION TO TENDER 
 
CLOSING TIME:  12h00                                                  CLOSING DATE: 25 OCTOBER 2024 

 
TDR63/2024/2025: CONSTRUCTION AND REFURBISHMENT OF HARDCOURTS 

 
Tenders are hereby invited from Contractors with a CIDB grading of 3CE or higher for the Construction and 
Refurbishment of Hardcourts for Mossel Bay Municipality for a period of three (3) years from 1 July 2025 to 30 June 
2028. Works entail the construction of new hardcourts within the border of the Municipality and refurbishment of existing 
hardcourts in Mossel Bay. Contractors to make use of local unskilled labourers within the communities according to the 
EPWP guidelines and regulations where possible.  
 
A set of fully completed tender documents must be submitted on the original documents and remain valid for 120 days 
after the closing date of the tender. Enquiries about the tender can be addressed to Mr Hendrik Schoeman at telephone 
(044) 606-5268 or email to hschoeman@mosselbay.gov.za. Enquiries pertaining to the completion of the documents 
can be addressed to Ms Nicole Saunders at telephone (044) 606-5194 or e-mail to nsaunders@mosselbay.gov.za.  
 
A compulsory information meeting will take place at 11h00 on Wednesday, 2 October 2024 at Hartenbos 
Municipal Offices, 5 Witwatersrand Avenue, Hartenbos. 
 
ALL BIDDERS, including ALL THE PARTNERS OF A JOINT VENTURE MUST BE CIDB REGISTERED AND 
ATTEND THIS COMPULSORY MEETING.  
 
BIDDERS (including all partners of a Joint Venture) WHO DID NOT ATTEND THE COMPULSORY SITE AND 
INFORMATION MEETING AND SUBMIT A BID, WILL BE SEEN AS SUBMITTING A NON-RESPONSIVE BID. 
 
Please note: The Municipality prefer that Senior Company Staff members or Contract Managers attend the 
compulsory site meeting as the Scope of Works, the Design and the Tender Specifications will be discussed 
in detail along with the Execution phase expectations and possible amendments. It remains the Bidder’s 
responsibility to familiarise themselves with and fully understand the tender specifications to be able to submit 
a responsive tender. 
 
Prospective bidders that arrive 15 minutes or more after the advertised time the meeting started will not be allowed to 
attend the meeting or to sign the attendance register. If a prospective bidder is delayed, he/she must inform the contact 
person before the meeting commence and he/she will only be allowed to attend the meeting if the chairperson of the 
meeting, as well as all the other bidders attending the meeting, give permission to do so. 
 
A set of tender documents can be obtained at a non-refundable cost of R394.00 per set from Ms Nicole Saunders who 
may be contacted at telephone (044) 606-5194 or e-mail at nsaunders@mosselbay.gov.za OR it can be obtained on 
our website at www.mosselbay.gov.za free of charge. If you require a hard copy of the tender document, payments 
must be made at the cashiers at the Mossel Bay Municipality’s Main Building, 101 Marsh Street on the Lower 
Ground Floor (seaside) or EFT (Banking details and Reference Nr can be obtained from 
esnyders@mosselbay.gov.za), prior to collecting and proof of payment must be provided when collecting the tender 
document from the Supply Chain Management Offices, 101 Marsh Street, Mossel Bay. 
 
Fully completed tender documents must be placed in a sealed envelope and placed in the tender box at the Entrance 
of the Mossel Bay Town Hall, 101 Marsh Street, Mossel Bay by not later than 12:00 on Friday, 25 October 2024 
or be mailed to reach the Tender Box, Mossel Bay Municipality, PO Box 25, Mossel Bay, 6500 before the specified 
closing date and time. The envelopes must be endorsed clearly with the number, title and closing date of the tender as 
above. 
 
The tender is subject to functionality criteria. 
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Bids will be pre-evaluated on the following functionality criteria and bids that score less than 65 out of 100 points will be 
considered as non-responsive:   
Functionality criteria and weight: 
 
1. Company (or JV) Experience carrying a weight of 30 points. 
 2. References related to experience carrying a weight of 15 points. 
 3. Site Staff and Personnel allocated for this tender carrying a weight of 25 points. 
 4. Plant, Equipment, Tools & Machinery allocated/reserved for this Tender carrying a weight of 30 points. 
 
Responsive bids will be evaluated on the 80/20 or 90/10 Preference Points System. A maximum of 20 points (80/20 
preference point system) or 10 points (90/10 preference point system) will be allocated for specific goals. 50% of the 
20/10 points will be allocated in terms of a bidder’s B-BBEE scorecard and other 50% of the 20/10 points will be for a 
bidder’s locality.  
 
The tender box will be emptied just after 12h00 on the closing date as above, hereafter all bids will be opened in public. 
Late tenders or tenders submitted by e-mail or fax will under no circumstances be accepted. 
 
The Municipality reserves the right to withdraw any invitation to tender and/or to re-advertise or to reject any tender or 
to accept a part of it. The Municipality does not bind itself to accepting the lowest tender or award a contract to the 
bidder scoring the highest number of points. 
 
It is expected of all Bidders who are not yet registered on the Central Supplier Database to register without delay on the 
prescribed form. The Municipality reserves the right not to award tenders to Bidders who are not registered on this 
Database. 
 
MR C PUREN                                        
MUNICIPAL MANAGER 
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SECTION 1.2: TENDER CONDITIONS AND INFORMATION 
 
1.2.1 General and Special Conditions of Contract 
 

The General Conditions of Contract (GCC) available on the National Treasury website 
http://www.treasury.gov.za/divisions/ocpo/sc/GeneralConditions/ will be applicable to this tender as well as 
Special Conditions of Contract (SCC) (if applicable) forming part of this set of tender documents in addition to 
the conditions and information. Where the GCC and SCC are in conflict with one another, the stipulations of 
the SCC will prevail.  

 
1.2.2 Acceptance or Rejection of a Tender 
 

The Municipality reserves the right to withdraw any invitation to tender and/or to re-advertise or to reject any 
tender or to accept a part of it. The Municipality does not bind itself to accepting the lowest tender or the tender 
scoring the highest points. 

 
1.2.3 Validity Period 
 
 Bids shall remain valid for one hundred and twenty (120) days after the tender closure date. 
 
1.2.4 Cost of Tender Documents 
 

A set of tender documents can be obtained at a non-refundable cost of R394.00 per set from Ms. Nicole 
Saunders who may be contacted at telephone (044) 606-5194 or e-mail at nsaunders@mosselbay.gov.za OR 
it can be obtained on our website at www.mosselbay.gov.za free of charge. If you require a hard copy of the 
tender document, payments must be made at the cashiers at the Mossel Bay Municipality’s Main Building, 
101 Marsh Street on the Lower Ground Floor (seaside) or EFT (Banking details and Reference Nr can 
be obtained from esnyders@mosselbay.gov.za), prior to collecting and proof of payment must be provided 
when collecting the tender document from the Supply Chain Management Offices, 101 Marsh Street, Mossel 
Bay. 
 

1.2.5 Registration on the Central Supplier Database 
 

It is expected of all prospective service providers who are not yet registered on the Central Supplier Database 
to register without delay on the prescribed form. The Municipality reserves the right not to award tenders to 
prospective suppliers who are not registered on this Database. 

 
1.2.6 Completion of Tender Documents 
 

(a) The original tender document must be fully completed and originally signed in black ink and signed by the 

authorised signatory to validate the tender. Section 5: DECLARATION must be completed and signed by 

the authorised signatory and returned. Failure to do so will result in the disqualification of the tender and 

will not be evaluated. 

 

(b) Tender documents may not be retyped. Retyped documents will result in the disqualification of the tender 

and will not be evaluated. 

 

(c) The complete original tender document must be returned. Material pages that are omitted from the tender 

document may result in the disqualification of the tender and the bidder will not be evaluated. The 

Municipality reserves the right to request immaterial pages that were omitted.  

http://www.treasury.gov.za/divisions/ocpo/sc/GeneralConditions/
https://www.mosselbay.gov.za/procurement/tenders-available
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(d) No unauthorised alteration of this set of tender documents will be allowed. Any unauthorised alteration 
will disqualify the tender automatically. Any ambiguity has to be cleared with contact person for the tender 
before the tender closure. 

 
(e) The tender document as provided by the Municipality’s Supply Chain Management Section will be the 

prevailing document in the event of an inconsistency between the completed submitted tender document 
by a bidder and the tender document provided by the Municipality. 

 
1.2.7 Compulsory Documentation 
 
1.2.7.1 Tax Clearance Certificate  
 

(a) A copy of a Tax Compliance Status Pin, printed from the South African Revenue Service (SARS) website, 

must accompany the bid documents.  The onus is on the bidder to ensure that their tax matters with SARS 

are in order.  

 

(b) In the case of a Consortium/Joint Venture every member must submit a separate Tax Compliance Status 

Pin, printed from the SARS website, with the bid documents.  

 

(c) If a bid is not supported by a Tax Compliance Status Pin as an attachment to the bid documents, the 

Municipality reserves the right to obtain such documents after the closing date to verify that the bidder’s 

tax matters are in order. If no such document can be obtained within a period as specified by the 

Municipality, the bid will be disqualified.  

 

(d) The Tax Compliance Status Pin will be verified by the Municipality on the SARS website. 

  
1.2.8 Other Documentation 
 
1.2.8.1 Construction Industry Development Board (CIDB) (If applicable) 
 

When applicable, the bidder’s CIDB registration number must be included with the tender. The Municipality 
will verify the bidder’s CIDB registration during the evaluation process. 

 
(a) The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB 

Standard of Uniformity in Construction in Procurement (May 2010) as published in Government Gazette 
No 31823, Board Notice 11 of 2009 of 30 January 2009. (See www.cidb.org.za) 

(b) Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation 
of submissions, in a contractor grading designation equal to or higher than the contractor grading 
designation determined in accordance with the sum tendered, or a value determined in accordance with 
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, for a 3 CE or higher 
class of construction work, are eligible to have their tenders evaluated. 

(c) Joint Ventures are eligible to submit tenders provided that. 

- Every member of the joint venture is registered with the CIDB. 

- The lead partner has a contractor grading designation in the 3 CE or higher class of construction 
work; and 

(d) The combined contractor grading designation calculated in accordance with the Construction Industry 
Development Regulations is equal or higher than a contractor grading designation determined in 

http://www.cidb.org.za/
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accordance with the sum tendered for a 3 CE or higher class of construction work or a value determined in 
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations.  

Tender offers will only be accepted if: 

(e) The Bidder is registered with the Construction Industry Development Board (CIDB) in the appropriate CIDB 
Contractor grading designation before the tender closing date/time. 

(f) The Bidder or any of its directors is not listed in the Register of Tender Defaulters in terms of the Prevention 
and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public 
sector. 

(g) The Bidder has not: 
(i) Abused the Employer’s Supply Chain Management System; or 
(ii) Failed to perform on any previous contract and has been given a written notice to this effect. 

(h) The Bidder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest 
which may impact on the bidder’s ability to perform the contract in the best interests of the Employer or 
potentially compromise the tender process and persons in the employ of the State are permitted to submit 
bids or participate in the contract. 

(i) The Bidder is registered and in good standing with the compensation fund or with licensed compensation 
insurer. 

(j) The Employer is reasonably satisfied that the bidder has in terms of the Construction Regulations, 2014, 
issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies and 
resources to carry out the work safely. 

 
1.2.8.2 Municipal Rates, Taxes and Charges 
 

(a) A copy of the bidder’s and those of its director’s/members municipal accounts (for the Municipality where the 
bidder and its director’s/members pay their account) for the month preceding the tender closure date must 
accompany the tender documents. If such a copy does not accompany the bid document of the successful 
bidder, the Municipality reserves the right to obtain such documents after the closing date to verify that 
their municipal accounts are in order. 

 
(b) Any bidder which is or whose directors are in arrears with their municipal rates and taxes or municipal 

charges due to any Municipality or any of its entities for more than three months and have not made an 
arrangement for settlement of same before the bid closure date will be unsuccessful. The arrangement 
for settlement for the outstanding amount (which were done before the closing date of the bid), must also 
be submitted with the tender document. 

(c) If a bidder and its director’s/members rent their premises, the current lease agreement must be submitted 
with the tender document, which indicates that the rental includes their municipal rates and taxes. If the 
lease agreement indicates that the bidder or its director’s/members are responsible to pay the municipal 
rates and taxes, the Municipal Account of the leased premises indicated must also be submitted. 
 

(d) If a bidder and its director’s/members, do not own any property, they must submit the following: 
 

(i) Affidavit from the bidder and its director’s/members, that they do not own any property; 
(ii) Affidavit from the owner of the property where business is situated/director’s/members reside, that 

the bidder and its director’s/members are not liable for the municipal rates and taxes. 
 

(e) If a bidder or its director’s/members, lives outside of South Africa, an affidavit by the Company must be 
submitted. 
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1.2.9 Authorised Signatory 
(a) A copy of the recorded Resolution taken by the Board of Directors, members, partners or trustees 

authorising the representative to submit this bid on the bidder’s behalf must be attached to the Bid 

Document on submission of same. 

 

(b) A bid shall be eligible for consideration only if it bears the signature of the bidder or of some person 

duly and lawfully authorised to sign it for and on behalf of the bidder. 

 

(c) If such a copy of the Resolution does not accompany the bid document of the successful bidder, the 

Municipality reserves the right to obtain such document after the closing date to verify that the signatory 

is in order. If no such document can be obtained within a period as specified by the Municipality, the bid 

will be disqualified and will not be evaluated. 

 

(d) If a bidder is a sole proprietor, no such documentation is required, provided that the document was 

completed and signed by the owner. 

1.2.10 Site / Information Meetings   
 

(a) Site or information meetings, if specified (in the advert), are compulsory. Bids will not be accepted from 

bidders who have not attended the compulsory site or information or online briefing meetings. Bidders that 

arrive or log in 15 minutes or more after the advertised time the meeting starts will not be allowed to attend 

the meeting or to sign the attendance register. If a bidder is delayed/have connection problems, he/she 

must inform the contact person before the meeting commence and will only be allowed to attend the 

meeting if the chairperson of the meeting as well as all the other bidders attending the meeting, give 

permission to do so.  

 

(b) All bidders, including ALL THE PARTNERS OF A JOINT VENTURE must attend the compulsory site or 

information or online briefing meeting. 

1.2.11 Samples 
 
 Samples, if requested, are to be provided to the Municipality with the tender document or as stipulated. 
 
1.2.12 Quantities of Specific Items 

If tenders are called for a specific number of items, the Municipality reserves the right to change the number 
of such items to be higher/more or lower/less. If the successful bidder does not accept the new scenario, it will 
be offered to the second-placed bidder.  

 
1.2.13 Submission of Tender 
 

(a) The tender must be placed in a sealed envelope, or envelopes when the two-envelope system is specified, 

clearly marked with the tender number, title as well as closing date and time and placed in the tender box 

at the Entrance of the Mossel Bay Town Hall, 101 Marsh Street, Mossel Bay Municipality by not 

later than 12h00 on Friday, 25 October 2024. 

   OR 
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(b) be posted to reach the Tender Box, Mossel Bay Municipality, PO Box 25, Mossel Bay, 6500 before 

the specified closing date and time. 

(c) Faxed, e-mailed and late tenders will not be accepted.  Tenders may be delivered by hand, by courier, or 

posted at the bidder’s risk and must be received by the deadline specified above, irrespective of how they 

are sent or delivered. 

1.2.14 Expenses Incurred in Preparation of Tender 
 
 The Municipality shall not be liable for any expenses incurred in the preparation and submission of the 
 tender. 
 
1.2.15 Contact with Municipality after Tender Closure Date 
 
 Bidders shall not contact the Mossel Bay Municipality on any matter relating to their bid from the time of the 

opening of the bid to the time the contract is awarded.  If a bidder wishes to bring additional information to the 
notice of the Mossel Bay Municipality, it should do so in writing to the Mossel Bay Municipality.  Any effort by 
the firm to influence the Mossel Bay Municipality in the bid evaluation, bid comparison or contract award 
decisions may result in the rejection of the bid. 

 
1.2.16 Opening, Recording and Publications of Tenders Received 
 

(a) Tenders will be opened on the closing date immediately after the closing time specified in the tender 

 documents. If requested by any bidder present, the names of the bidders, and if practical, the total 

 amount of each bid and of any alternative offers will be read out aloud. 

 

(b) Details of tenders received in time will be recorded in a register which is open to public inspection. 

1.2.17 Evaluation of Tenders 
 
 Tenders will be evaluated in terms of their responsiveness to the tender specifications and requirements 
 as well as such additional criteria as set out in this set of tender documents. 
 
1.2.18  Procurement Policy 
 
 Bids will be awarded in accordance with the Preferential Procurement Regulations, 2007 pertaining to 
 the Preferential Procurement Policy Framework Act, No 5 of 2000 and its amendments as well as the 
 Municipality’s Supply Chain Management and the current Municipal Preferential Procurement Policy. 
 
1.2.19 Contract 
 
 The successful bidder will be expected to sign the agreement in Section 6 of this bid document. The signing 

of both Parts of Section 6 of this bid document signifies the conclusion of the contract. The Municipality, at its 
discretion, may request the signing of an additional Service Level Agreement which, together with the signed 
tender document, will constitute the full agreement between the Municipality and the successful bidder. 

 
1.2.20 Subcontracting 
 

(a) The Contractor shall not subcontract the whole of the Contract. 
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(b) Except where otherwise provided by the Contract, the Contractor shall not subcontract any part of the 

Contract without the prior written consent of the Municipality, which consent shall not be unreasonably 

withheld. 

 

(c) The contractual relationship between the Contractor and any subcontractors selected by the Contractor 

in consultation with the Municipality in accordance with the requirements of and a procedure contained 

within the Scope of Work, shall be the same as if the Contractor had appointed the subcontractor in terms 

of paragraph (b) above. 

 

(d) Any consent granted in accordance with paragraph (b) or appointment of a subcontractor in accordance 

with paragraph (c) shall not imply a contract between the Municipality and the subcontractor, or a 

responsibility or liability on the part of the Municipality to the subcontractor and shall not relieve the 

Contractor from any liability or obligation under the Contract and he shall be liable for the acts, defaults 

and neglects of any subcontractor, his agents or employees as fully as if they were the acts, defaults or 

neglects of the Contractor, his agents or employees. 

 

(e) The Contractor shall not be required to obtain such consent for – 

(i) the provision of labour, or 
(ii) the purchase of materials which are in accordance with the Contract, or 
(iii) the purchase or hire of Construction Equipment. 

 
1.2.21 Language of Contract 
 
 The contract documents will be compiled in English and the English versions of all referred documents 
 will be taken as applicable. 
 
1.2.22 Extension of Contract 
 

The Municipality reserves the right to negotiate the extension or expansion of a contract with the successful 
bidder should additional funds become available. This prescribed process in terms of legislation must be 
followed prior to any agreement being concluded and the vesting of any rights. 

1.2.23 Stamp and Other Duties 
 
 The successful bidder will be liable for all duties and costs on legal documents resulting in the 
 establishment of a contract and for the surety, guarantees and retentions. 
 
1.2.24 Wrong Information Furnished 
 
 Where a contract has been awarded on the strength of the information furnished by the bidder which, 
 after the conclusion of the relevant agreement, is proved to have been incorrect, the Municipality may, in 
 addition  to any other legal remedy it may have, recover from the contractor all costs, losses or damages 
 incurred or sustained by the Municipality as a result of the award of the contract. 
 
1.2.25 Past Practices 
  

(a) The bid of any bidder may be rejected if that bidder or any of its directors have abused the municipality’s 

supply chain management system or committed any improper conduct in relation to such system. 
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(b) The bid of any bidder may be rejected if it is or has been found that that bidder or any of its directors 

influenced or tried to influence any official or councillor with this or any past tender. 

 

(c) The bid of any bidder may be rejected if it is or has been found that that bidder or any of its directors 

offered, promised or granted any official or any of his/her close family members, partners or associates 

any reward, gift, favour, hospitality or any other benefit in any improper way, with this or any past tender. 

1.2.26 DOCUMENTATION REQUIRED TO CLAIM POINTS FOR SPECIFIC GOALS 
 
1.2.26.1 Proof of B-BBEE Status Level of Contributor: 
 

(a) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or 

 

(b) Any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment Act, as 

indicated below: 

 

- If the certificate was issued by a verification agency the following must be on the face of the certificate: 

 
SANAS logo, unique BVA number, must be an original certificate or certified copy of the original, the name 
and physical location of the bidder, the registration number and, where applicable, the VAT number of the 
bidder, the date of issue and date of expiry of the certificate, the certificate number for identification and 
reference, the scorecard that was used (for example EME, QSE or Generic), the name and / or logo of the 
Verification Agency, the certificate must be signed by the authorized person from the Verification Agency and 
the B-BBEE Status Level of Contribution obtained by the bidder. 

 
- If certificate was issued by an Auditor/ Accounting Officers: 

 
The Accounting Officer’s or Registered Auditor’s letter head with full contact details, the Accounting Officer’s 
or Registered Auditor’s practice numbers, the name and the physical location of the bidder, the registration 
number and, where applicable, the VAT number of the bidder, the date of issue and date of expiry, the B-BBEE 
Status Level of Contribution obtained by the measured entity, the total black shareholding and total black 
female shareholding, the B-BBEE Status Level of Contribution obtained by the bidder and must be an original 
certificate  or certified copy of the original. 
 

- If the certificate was issued by registered auditors approved by IRBA 

 
Clearly identify the B-BBEE approved registered auditor by the auditor’s individual registration number with 
IRBA and the auditor’s logo, clearly record an approved B-BBEE Verification Certificate identification reference 
in the format required by the SASAE, reflect relevant information regarding the identity and location of the 
measured entity, identify the Codes of Good Practice or relevant Sector Codes applied in the determination of 
the scores, record the weighting points (scores) attained by the measured entity for each scorecard element, 
where applicable, and the measured entity’s overall B-BBEE Status Level of Contribution, reflect that the B-
BBEE Verification Certificate and accompanying assurance report issued to the measured entity is valid for 12 
months from the date of issuance and reflect both the issuance and expiry date,  and the B-BBEE Status Level 
of Contribution obtained by the bidder and must be an original certificate or certified copy of the original. 

 
1.2.26.2 Proof of Locality in a Specific Province, Region and Municipal Area 
 

(a) Points for specific goals to promote suppliers or service providers located in a province, district or 

municipal area / (hereafter referred to as locality). 
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(b) Each tender must specify in the invitation to tender that a maximum of 50% of the 20/10 points will be 

allocated to promote the specific goal of locality. 

 

(c) Only one of the points as set out below that best describes the enterprise’s locality may be awarded if 

applicable. 

No Requirement 

Points for 
enterprises within 

Mossel Bay 
municipal area 

Points for 
enterprises within 

Garden Route 
District region 

Points for 
enterprises within 
the Western Cape 

Province and other 
Provinces 

1 
Procurement under the 80/20 preference 
points system where the supplier or 
service provider is located in:  

10 6 4 

2 
Procurement under the 90/10 preference 
points system where the supplier or 
service provider is located in: 

5 3 2 

 
(d) Bidders must submit one of the following in order to receive points for the abovementioned criterion.  

 

(i) Municipal Account of bidder’s address as indicated in bid document; 

(ii) If the address as indicated in bid document is not in the name of the bidder, the latest lease 

agreement for this address or sworn affidavit from the registered owner of the property stating 

occupancy by the bidder is required. 

(iii) The business address of the bidder as indicated in the MBD6.1 of the bid document as the business 

premises should be established/leased prior to the advertisement date.   

(iv) Only fully operational business premises will be accepted. All vacant erven, storage units and postal 

addresses do not qualify as business premises. 

1.2.28 Letter of Good Standing from the Commissioner of Compensation 
 

(a) A valid AND relevant Letter of Good Standing from the Compensation Commissioner or a copy thereof, 

must accompany the bid documents.  

 

(b) In the case of a Consortium/Joint Venture every member must submit a separate valid AND relevant Letter 

of Good Standing from the Compensation Commissioner or a copy thereof with the bid documents.  

 

(c) If a bid is not supported by a valid AND relevant Letter of Good Standing from the Compensation 

Commissioner or a copy thereof, as an attachment to the bid documents, the Municipality reserves the 

right to obtain such document after the closing date. If no such document can be obtained within a period 

as specified by the Municipality, the bid will be disqualified. 
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(d) If a bid is accompanied by proof of application for valid AND relevant Letter of Good Standing from the 

Compensation Commissioner, the original or copy thereof must be submitted on/or before the final date 

of award. 

(e) Should a bidder’s Letter of Good Standing from the Compensation Commissioner expire during the 

contract period, a valid AND relevant certificate must be submitted within an agreed upon time. 

 

(f) The right is reserved to not award a tender if a valid AND relevant Letter of Good Standing from the 

Compensation Commissioner or a certified copy thereof is not submitted within the requested time. 

1.2.29 Negotiations 
  

Should the tender prices be higher than the available funds of the client, the client reserves the right to 
negotiate with the successful bidder to limit the work in accordance with the tender specifications in order not 
to exceed the available budget. These negotiations can be done prior or after the final award.  
 

1.2.30 Joint Ventures 
 

The Joint venture agreement must be submitted as part of the bid documents; 
 
(a) No amendments to Joint venture agreement may be made without the prior approval of the Municipality; 

if not accepted by the Municipality and the Joint venture continue without approval the Joint venture 

contract can be cancelled as if poor performance had taken place; 

(b) Joint venture will only qualify for points for their B-BBEE status level as a legal entity, provided that the 

entity submits, together with the submission of the bid, their B-BBEE status level certificate issued in the 

name of the Joint venture. 

(c) Joint venture will only qualify for points for Locality as a legal entity, provided that the entity submits the 

address of the Lead Partner as per the Joint Venture agreement. 

(d) If the joint venture division is 50/50 the points will be allocated according to the closest address. 

(e) All members of the Joint venture must submit, with the bid documents: 

- a valid SARS tax pin, individually; 

- an agreement that clearly provides clarity of Profit and liability sharing; and 

- a resolution taken by the board of directors of the Joint venture and other information that agrees with 

the Joint venture agreement as detailed on pages 56-58. 

(f) For the evaluation of functionality regarding a Joint venture refer to the functionality section.  

1.2.31 Enquiries 
 

Enquiries in connection with this tender, prior to the tender closure date, may be addressed to Mr. Hendrik 
Schoeman at telephone (044) 606-5268 or e-mail at hschoeman@mosselbay.gov.za. 
 

oooOOOooo 
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1.3 GENERAL CONDITIONS OF CONTRACT 
 
1.  Definitions  
1.  The following terms shall be interpreted as indicated: 
1.1  “Closing time” means the date and hour specified in the bidding documents for the receipt of bids. 
1.2  “Contract” means the written agreement entered into between the purchaser and the supplier, as recorded in the contract form signed 

by the parties, including all attachments and appendices thereto and all documents incorporated by reference therein. 
1.3  “Contract price” means the price payable to the supplier under the contract for the full and proper performance of his contractual 

obligations. 
1.4  “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution. 
1.5  "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its government and encouraged to market 

its products internationally. 
1.6  “Country of origin” means the place where the goods were mined, grown or produced or from which the services are supplied. Goods 

are produced when, through manufacturing, processing or substantial and major assembly of components, a commercially recognized 
new product results that is substantially different in basic characteristics or in purpose or utility from its components. 

1.7  “Day” means calendar day. 
1.8  “Delivery” means delivery in compliance of the conditions of the contract or order. 
1.9  “Delivery ex stock” means immediate delivery directly from stock actually on hand. 
1.10  “Delivery into consignees store or to his site” means delivered and unloaded in the specified store or depot or on the specif ied site in 

compliance with the conditions of the contract or order, the supplier bearing all risks and charges involved until the goods are so 
delivered and a valid receipt is obtained. 

1.11  "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA at lower prices than that of the country 
of origin and which have the potential to harm the local industries in the RSA. 

1.12  “Force majeure” means an event beyond the control of the supplier and not involving the supplier’s fault or negligence and not 
foreseeable. Such events may include, but is not restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, 
floods, epidemics, quarantine restrictions and freight embargoes. 

1.13  “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to 
the detriment of any bidder, and includes collusive practice among bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non-competitive levels and to deprive the bidder of the benefits of free and open competition. 

1.14  “GCC” means the General Conditions of Contract. 
1.15  “Goods” means all of the equipment, machinery, and/or other materials that the supplier is required to supply to the purchaser under 

the contract. 
1.16  “Imported content” means that portion of the bidding price represented by the cost of components, parts or materials which have been 

or are still to be imported (whether by the supplier or his subcontractors) and which costs are inclusive of the costs abroad, plus freight 
and other direct importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or duty at the South 
African place of entry as well as transportation and handling charges to the factory in the Republic where the goods covered by the bid 
will be manufactured. 

1.17  “Local content” means that portion of the bidding price, which is not included in the imported content provided that local manufacture 
does take place. 

1.18  “Manufacture” means the production of products in a factory using labour, materials, components and machinery and includes other 
related value-adding activities. 

1.19  “Order” means an official written order issued for the supply of goods or works or the rendering of a service. 
1.20  “Project site,” where applicable, means the place indicated in bidding documents. 
1.21  “Purchaser” means the organization purchasing the goods. 
1.22  “Republic” means the Republic of South Africa. 
1.23  “SCC” means the Special Conditions of Contract. 
1.24  “Services” means those functional services ancillary to the supply of the goods, such as transportation and any other incidental services, 

such as installation, commissioning, provision of technical assistance, training, catering, gardening, security, maintenance and other 
such obligations of the supplier covered under the contract. 

1.25  “Supplier” means the successful bidder who is awarded the contract to maintain and administer the required and specified service(s) 
to the State. 

1.26  “Tort” means in breach of contract. 
1.27  “Turnkey” means a procurement process where one service provider assumes total responsibility for all aspects of the project and 

delivers the full end product / service required by the contract. 
1.28  “Written” or “in writing” means hand-written in ink or any form of electronic or mechanical writing. 
 
2.  Application  
2.1  These general conditions are applicable to all bids, contracts and orders including bids for functional and professional services 

(excluding professional services related to the building and construction industry), sales, hiring, letting and the granting or acquiring of 
rights, but excluding immovable property, unless otherwise indicated in the bidding documents. 

2.2  Where applicable, special conditions of contract are also laid down to cover specific goods, services or works. 
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2.3  Where such special conditions of contract are in conflict with these general conditions, the special conditions shall apply. 
3.  General  
3.1  Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense incurred in the preparation and 

submission of a bid. Where applicable a non-refundable fee for documents may be charged. 
3.2  Invitations to bid are usually published in locally distributed news media and on the municipality/municipal entity website. 
 
4.  Standards  
4.1  The goods supplied shall conform to the standards mentioned in the bidding documents and specifications. 
 
5.  Use of contract documents and information inspection 
5.1  The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any provision thereof, or any specification, 

plan, drawing, pattern, sample, or information furnished by or on behalf of the purchaser in connection therewith, to any person other 
than a person employed by the supplier in the performance of the contract. Disclosure to any such employed person shall be made in 
confidence and shall extend only so far as may be necessary for purposes of such performance. 

5.2  The supplier shall not, without the purchaser’s prior written consent, make use of any document or information mentioned in GCC 
clause 5.1 except for purposes of performing the contract. 

5.3  Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of the purchaser and shall  be 
returned (all copies) to the purchaser on completion of the supplier’s performance under the contract if so required by the purchaser. 

5.4  The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance of the supplier and to have them 
audited by auditors appointed by the purchaser, if so required by the purchaser. 

 
6.  Patent Rights  
6.1  The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, trademark, or industrial design rights 

arising from use of the goods or any part thereof by the purchaser. 
6.2  When a supplier developed documentation / projects for the municipality / municipal entity, the intellectual, copy and patent rights or 

ownership of such documents or projects will vest in the municipality / municipal entity. 
 
7.  Performance security 
7.1  Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall furnish to the purchaser the 

performance security of the amount specified in SCC. 
7.2  The proceeds of the performance security shall be payable to the purchaser as compensation for any loss resulting from the supplier’s 

failure to complete his obligations under the contract. 
7.3  The performance security shall be denominated in the currency of the contract, or in a freely convertible currency acceptable to the 

purchaser and shall be in one of the following forms: (a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank 
located in the purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding documents or another 
form acceptable to the purchaser; or (b) a cashier’s or certified cheque. 

7.4  The performance security will be discharged by the purchaser and returned to the supplier not later than thirty (30) days following the 
date of completion of the supplier’s performance obligations under the contract, including any warranty obligations, unless otherwise 
specified. 

 
8.  Inspections, tests and analyses 
8.1  All pre-bidding testing will be for the account of the bidder. 
8.2  If it is a bid condition that goods to be produced or services to be rendered should at any stage be subject to inspections, tests and 

analyses, the bidder or contractor’s premises shall be open, at all reasonable hours, for inspection by a representative of the purchaser 
or organization acting on behalf of the purchaser. 

8.3  If there are no inspection requirements indicated in the bidding documents and no mention is made in the contract, but during the 
contract period it is decided that inspections shall be carried out, the purchaser shall itself make the necessary arrangements, including 
payment arrangements with the testing authority concerned. 

8.4  If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the goods to be in accordance with the contract 
requirements, the cost of the inspections, tests and analyses shall be defrayed by the purchaser. 

8.5  Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with the contract requirements, irrespective of whether 
such goods or services are accepted or not, the cost in connection with these inspections, tests or analyses shall be defrayed by the 
supplier. 

8.6  Goods and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the contract requirements may be 
rejected. 

8.7  Any contract goods may on or after delivery be inspected, tested or analysed and may be rejected if found not to comply with the 
requirements of the contract. Such rejected goods shall be held at the cost and risk of the supplier who shall, when called upon, remove 
them immediately at his own cost and forthwith substitute them with goods, which do comply with the requirements of the contract. 
Failing such removal, the rejected goods shall be returned at the suppliers cost and risk. Should the supplier fail to provide the substitute 
goods forthwith, the purchaser may, without giving the supplier further opportunity to substitute the rejected goods, purchase such 
goods as may be necessary at the expense of the supplier. 

8.8  The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on account of a breach of the 
conditions thereof, or to act in terms of Clause 22 of GCC. 
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9.  Packing  
9.1  The supplier shall provide such packing of the goods as is required to prevent their damage or deterioration during transit to their final 

destination, as indicated in the contract. The packing shall be sufficient to withstand, without limitation, rough handling during transit 
and exposure to extreme temperatures, salt and precipitation during transit, and open storage. Packing, case size weights shall take 
into consideration, where appropriate, the remoteness of the goods’ final destination and the absence of heavy handling facilities at all 
points in transit. 

9.2  The packing, marking, and documentation within and outside the packages shall comply strictly with such special requirements as shall 
be expressly provided for in the contract, including additional requirements, if any, and in any subsequent instructions ordered by the 
purchaser. 

 
10.  Delivery and documents 
10.1  Delivery of the goods and arrangements for shipping and clearance obligations, shall be made by the supplier in accordance with the 

terms specified in the contract.  
 
11.  Insurance  
11.1  The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or damage incidental to 

manufacture or acquisition, transportation, storage and delivery in the manner specified. 
 
12.  Transportation 
12.1  Should a price other than an all-inclusive delivered price be required, this shall be specified. 
 
13.  Incidental Services 
13.1  The supplier may be required to provide any or all of the following services, including additional services, if any: 

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods; 
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods; 
(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied goods; 
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of time agreed by the parties, provided 
that this service shall not relieve the supplier of any warranty obligations under this contract; and 
(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-up, operation, maintenance, and/or 
repair of the supplied goods. 

13.2  Prices charged by the supplier for incidental services, if not included in the contract price for the goods, shall be agreed upon in advance 
by the parties and shall not exceed the prevailing rates charged to other parties by the supplier for similar services. 

 
14.  Spare parts  
14.1  As specified, the supplier may be required to provide any or all of the following materials, notifications, and information pertaining to 

spare parts manufactured or distributed by the supplier: 
(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this election shall not relieve the supplier 
of any warranty obligations under the contract; and; (b) in the event of termination of production of the spare parts: (i) advance 
notification to the purchaser of the pending termination, in sufficient time to permit the purchaser to procure needed requirements; and 
(ii) following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and specifications of the spare parts, if 
requested. 

 
15.  Warranty  
15.1  The supplier warrants that the goods supplied under the contract are new, unused, of the most recent or current models, and that they 

incorporate all recent improvements in design and materials unless provided otherwise in the contract. The supplier further warrants 
that all goods supplied under this contract shall have no defect, arising from design, materials, or workmanship (except when the design 
and/or material is required by the purchaser’s specifications) or from any act or omission of the supplier, that may develop under normal 
use of the supplied goods in the conditions prevailing in the country of final destination. 

15.2  This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case may be, have been delivered 
to and accepted at the final destination indicated in the contract, or for eighteen (18) months after the date of shipment from the port 
or place of loading in the source country, whichever period concludes earlier, unless specified otherwise.  

15.3  The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty. 
15.4  Upon receipt of such notice, the supplier shall, within the period specified and with all reasonable speed, repair or replace the defective 

goods or parts thereof, without costs to the purchaser. 
15.5  If the supplier, having been notified, fails to remedy the defect(s) within the period specified, the purchaser may proceed to take such 

remedial action as may be necessary, at the supplier’s risk and expense and without prejudice to any other rights which the purchaser 
may have against the supplier under the contract. 

 
16. Payment  
16.1  The method and conditions of payment to be made to the supplier under this contract shall be specified. 
16.2  The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and upon fulfilment of other 

obligations stipulated in the contract. 
16.3  Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after submission of an invoice or claim 

by the supplier. 
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16.4  Payment will be made in Rand unless otherwise stipulated. 
 
17.  Prices  
17.1  Prices charged by the supplier for goods delivered and services performed under the contract shall not vary from the prices quoted by 

the supplier in his bid, with the exception of any price adjustments authorized or in the purchaser’s request for bid validity extension, 
as the case may be. 

18.  Variation orders 
18.1  In cases where the estimated value of the envisaged changes in purchase does not vary more than 15% of the total value of the original 

contract, the contractor may be instructed to deliver the goods or render the services as such. In cases of measurable quantities, the 
contractor may be approached to reduce the unit price, and such offers may be accepted provided that there is no escalation in price. 

 
19.  Assignment  
19.1  The supplier shall not assign, in whole or in part, its obligations to perform under the contract, except with the purchaser’s prior written 

consent. 
 
20. Subcontracts 
20.1  The supplier shall notify the purchaser in writing of all subcontracts awarded under this contracts if not already specified in the bid. 

Such notification, in the original bid or later, shall not relieve the supplier from any liability or obligation under the contract. 
 
21.  Delays in the supplier’s performance 
21.1  Delivery of the goods and performance of services shall be made by the supplier in accordance with the time schedule prescribed by 

the purchaser in the contract. 
21.2  If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter conditions impeding timely 

delivery of the goods and performance of services, the supplier shall promptly notify the purchaser in writing of the fact of the delay, its 
likely duration and its cause(s). As soon as practicable after receipt of the supplier’s notice, the purchaser shall evaluate the situation 
and may at his discretion extend the supplier’s time for performance, with or without the imposition of penalties, in which case the 
extension shall be ratified by the parties by amendment of contract. 

21.3  The right is reserved to procure outside of the contract small quantities or to have minor essential services executed if an emergency 
arises, the supplier’s point of supply is not situated at or near the place where the goods are required, or the supplier’s services are not 
readily available. 

21.4  Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery obligations shall render the supplier 
liable to the imposition of penalties, pursuant to GCC Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 
22.2 without the application of penalties. 

21.5  Upon any delay beyond the delivery period in the case of a goods contract, the purchaser shall, without cancelling the contract, be 
entitled to purchase goods of a similar quality and up to the same quantity in substitution of the goods not supplied in conformity with 
the contract and to return any goods delivered later at the supplier’s expense and risk, or to cancel the contract and buy such goods 
as may be required to complete the contract and without prejudice to his other rights, be entitled to claim damages from the supplier. 

 
22.  Penalties  
22.1  Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the services within the period(s) specified 

in the contract, the purchaser shall, without prejudice to its other remedies under the contract, deduct from the contract price, as a 
penalty, a sum calculated on the delivered price of the delayed goods or unperformed services using the current prime interest rate 
calculated for each day of the delay until actual delivery or performance. The purchaser may also consider termination of the contract 
pursuant to GCC Clause 23. 

 
23.  Termination for default 
23.1  The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent to the supplier, may 

terminate this contract in whole or in part: 
(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, or within any extension thereof 
granted by the purchaser pursuant to GCC Clause 21.2; (b) if the supplier fails to perform any other obligation(s) under the contract; 
or (c) if the supplier, in the judgement of the purchaser, has engaged in corrupt or fraudulent practices in competing for or in executing 
the contract. 

23.2  In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon such terms and in such manner, 
as it deems appropriate, goods, works or services similar to those undelivered, and the supplier shall be liable to the purchaser for any 
excess costs for such similar goods, works or services. However, the supplier shall continue performance of the contract to the extent 
not terminated. 

23.3  Where the purchaser terminates the contract in whole or in part, the purchaser may decide to impose a restriction penalty on the 
supplier by prohibiting such supplier from doing business with the public sector for a period not exceeding 10 years. 

23.4  If a purchaser intends imposing a restriction on a supplier or any person associated with the supplier, the supplier will be allowed a 
time period of not more than fourteen (14) days to provide reasons why the envisaged restriction should not be imposed. Should the 
supplier fail to respond within the stipulated fourteen (14) days the purchaser may regard the supplier as having no objection and 
proceed with the restriction. 

23.5  Any restriction imposed on any person by the purchaser will, at the discretion of the purchaser, also be applicable to any other enterprise 
or any partner, manager, director or other person who wholly or partly exercises or exercised or may exercise control over the enterprise 
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of the first-mentioned person, and with which enterprise or person the first-mentioned person, is or was in the opinion of the purchaser 
actively associated. 

23.6  If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish the National Treasury, with the 
following information: 
(i) the name and address of the supplier and / or person restricted by the purchaser; 
(ii) the date of commencement of the restriction 
(iii) the period of restriction; and 
(iv) the reasons for the restriction. These details will be loaded in the National Treasury’s central database of suppliers or persons 
prohibited from doing business with the public sector. 

23.7  If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the Prevention and Combating of Corrupt 
Activities Act, No. 12 of 2004, the court may also rule that such person’s name be endorsed on the Register for Tender Defaulters. 
When a person’s name has been endorsed on the Register, the person will be prohibited from doing business with the public sector 
for a period not less than five years and not more than 10 years. The National Treasury is empowered to determine the period of 
restriction and each case will be dealt with on its own merits. According to section 32 of the Act the Register must be open to the public. 
The Register can be perused on the National Treasury website 

 
24.  Antidumping and countervailing duties and rights 
24.1  When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties are imposed, or the amount of 

a provisional payment or anti-dumping or countervailing right is increased in respect of any dumped or subsidized import, the State is 
not liable for any amount so required or imposed, or for the amount of any such increase. When, after the said date, such a provisional 
payment is no longer required or any such anti-dumping or countervailing right is abolished, or where the amount of such provisional 
payment or any such right is reduced, any such favourable difference shall on demand be paid forthwith by the supplier to the purchaser 
or the purchaser may deduct such amounts from moneys (if any) which may otherwise be due to the supplier in regard to goods or 
services which he delivered or rendered, or is to deliver or render in terms of the contract or any other contract or any other amount 
which may be due to him. 

 
25.  Force Majeure 
25.1  Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for forfeiture of its performance security, 

damages, or termination for default if and to the extent that his delay in performance or other failure to perform his obligations under 
the contract is the result of an event of force majeure. 25.2 If a force majeure situation arises, the supplier shall promptly notify the 
purchaser in writing of such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the supplier shall 
continue to perform its obligations under the contract as far as is reasonably practical, and shall seek all reasonable alternative means 
for performance not prevented by the force majeure event. 

 
26.  Termination for insolvency 
26.1  The purchaser may at any time terminate the contract by giving written notice to the supplier if the supplier becomes bankrupt or 

otherwise insolvent. In this event, termination will be without compensation to the supplier, provided that such termination will not 
prejudice or affect any right of action or remedy, which has accrued or will accrue thereafter to the purchaser. 

 
27.  Settlement of Disputes 
27.1  If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in connection with or arising out of 

the contract, the parties shall make every effort to resolve amicably such dispute or difference by mutual consultation. 
27.2  If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual consultation, then either the 

purchaser or the supplier may give notice to the other party of his intention to commence with mediation. No mediation in respect of 
this matter may be commenced unless such notice is given to the other party. 

27.3  Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African court of law. 
27.4  Notwithstanding any reference to mediation and/or court proceedings herein, (a) the parties shall continue to perform their respective 

obligations under the contract unless they otherwise agree; and 
(b) the purchaser shall pay the supplier any monies due the supplier for goods delivered and / or services rendered according to the 
prescripts of the contract.  

 
28.  Limitation of Liability 
28.1  Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to Clause 6; (a) the supplier shall 

not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect or consequential loss or damage, loss of use, loss 
of production, or loss of profits or interest costs, provided that this exclusion shall not apply to any obligation of the supplier to pay 
penalties and/or damages to the purchaser; and (b) the aggregate liability of the supplier to the purchaser, whether under the contract, 
in tort or otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to the cost of repairing or 
replacing defective equipment. 

 
29.  Governing language 
29.1  The contract shall be written in English. All correspondence and other documents pertaining to the contract that is exchanged by the 

parties shall also be written in English. 
 
30.  Applicable law 



19 
 
 

30.1  The contract shall be interpreted in accordance with South African laws, unless otherwise specified.  
31.  Notices  
31.1  Every written acceptance of a bid shall be posted to the supplier concerned by registered or certified mail and any other notice to him 

shall be posted by ordinary mail to the address furnished in his bid or to the address notified later by him in writing and such posting 
shall be deemed to be proper service of such notice. 

31.2  The time mentioned in the contract documents for performing any act after such aforesaid notice has been given, shall be reckoned 
from the date of posting of such notice. 

 
32.  Taxes and duties 
32.1  A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies imposed outside the 

purchaser’s country. 
32.2  A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until delivery of the contracted goods to 

the purchaser. 
32.3  No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award of a bid SARS must have certified 

that the tax matters of the preferred bidder are in order. 
32.4  No contract shall be concluded with any bidder whose municipal rates and taxes and municipal services charges are in arrears. 
 
33.  Transfer of contracts 
33.1 The contractor shall not abandon, transfer, cede assign or sublet a contract or part thereof without the written permission of the 

purchaser 
 
34.  Amendment of contracts 
34.1  No agreement to amend or vary a contract or order or the conditions, stipulations or provisions thereof shall be valid and of any force 

unless such agreement to amend or vary is entered into in writing and signed by the contracting parties. Any waiver of the requirement 
that the agreement to amend or vary shall be in writing, shall also be in writing. 

 
35.  Prohibition of restrictive practices  
35.1  In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement between, or concerted practice by, 

firms, or a decision by an association of firms, is prohibited if it is between parties in a horizontal relationship and if a bidder(s) is / are 
or a contractor(s) was / were involved in collusive bidding. 

35.2  If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the purchaser has / have engaged in the restrictive 
practice referred to above, the purchaser may refer the matter to the Competition Commission for investigation and possible imposition 
of administrative penalties as contemplated in section 59 of the Competition Act No 89 0f 1998. 35.3 If a bidder(s) or contractor(s) has 
/ have been found guilty by the Competition Commission of the restrictive practice referred to above,  the purchaser may, in addition 
and without prejudice to any other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract in 
whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with the public sector for a period not exceeding 
ten (10) years and / or claim damages from the bidder(s) or contractor(s) concerned. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



20 
 
 

SECTION 2.1: FUNCTIONALITY 
 

(a) Tenders will be evaluated on the functionality criteria as set out below. Bidders that score less than 65 
out of 100 points for these criterion will be regarded as non-responsive and will not be evaluated on 
price, B-BBEE and Locality. Unclear, vague, fragmented or incomplete information provided will result in 
no points being allocated.  

(b) Bidders must ensure that relevant information is submitted.  If information is not submitted or referred to 
as an attachment, no points will be awarded. 

(c) No information or documentary proof will be requested after closure of the tender, relating to tender 
functionality. 

(d) The following criteria will be used to calculate points for the functionality of tenders and bidders should 
ensure that they submit all information in order to be pre-evaluated on the criteria mentioned below: 
 

 

Functionality criterion are further divided as follows and points will be awarded as indicated below: 
 
Criterion 1: Company (or JV) Experience  

 

(a) A maximum of 30 points will be awarded at the sole discretion of the Municipality’s Bid Evaluation Committee 
based on the information provided. Please note that this section refers to the Company’s and its legacy firms 
past experience and is not a duplication of Criterion 3’s Key staff and Personnel. Meaning this section takes 
into consideration that the company as an entity has gained relevant experience in the past and showcase that 
the company is in the business of said Scope of Works.  

 

 CRITERION MAXIMUM POINTS BIDDER SCORE 

1 Company (or JV) Experience   30 
 

 

2 References Related to that Experience 15  

3 
Key Site Staff & Personnel 

allocated/reserved for this Tender 
25 

 

 

4 
Plant, Equipment, Tools & Machinery 

allocated/reserved for this Tender 
30 

 

 

TOTAL 100 
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(b) Relevant experience is defined as the accumulation of knowledge or skill that results from direct participation 

in relevant/similar events or activities and/or as determined by the Mossel Bay Municipality and/or professional 

consulting engineer where applicable.  

EXPERIENCE REQUIRED:  
MAXIMUM 

POINTS 
BIDDER SCORE 

Successfully completed NEW Hardcourts. 

Minimum 2 projects that is Hardcourt (tennis, netball ect.) 

related completed in the last 10 years 
5 

 

 

Minimum 2 projects that is Hardcourt (tennis, netball ect.) 

related completed in the last 8 years 
10 

 

 

Minimum 2 projects that is Hardcourt (tennis, netball ect.) 

related completed in the last 5 years 
15 

 

 

Successfully completed Resurfaced Hardcourts. 

A minimum 4 projects that is Hardcourt (tennis, netball ect.) 

related completed in the last 10 years 
5  

A minimum 4 projects that is Hardcourt (tennis, netball ect.) 

related completed in the last 8 years 
10  

A minimum 4 projects that is Hardcourt (tennis, netball ect.) 

related completed in the last 5 years 
15  

TOTAL  

 
(c) In order to claim points for the above, bidders must submit sufficient information as well as documentary 

proof of experience relating to Successfully completed NEW Hardcourts and Successfully completed 
Resurfaced Hardcourts by means of signed completion certificates by consultant, contractor and client 
and appointment letters.  
Detailed invoices for Successfully completed NEW Hardcourts and Successfully completed Resurfaced 
Hardcourts will also be considered to claim points for this section. 
 

(d) Points will only be awarded for relevant & completed experience obtained relevant to the Tender Scope of 
Works. To be able to gain points the Tenderer must submit proof that the company has obtained the relevant 
experience for this Tender’s Scope of Works & Specifications, and not only parts thereof. If experience is listed, 
please ensure it is applicable and relevant to the whole of this Tender and not only to parts thereof, otherwise 
the Bidder will not be awarded the necessary points.  Bidders to provide enough experience to score the 
total points as prescribed e.g. in order to claim 30 points, relevant projects should be listed for projects 
that was done in the last five (5) years for both sections of the criteria. 
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NB:  If no information is provided below OR referred to as an additional attachment NO POINTS WILL BE 
AWARDED. 

Employer/Client Nature of work/Scope of work 
(A full breakdown of the scope 

to be submitted) 

Value of Work 
(incl. VAT) 

Start and completion date 
(month and year) 

Duration 

   Start  

Completion 

Duration 

   Start  

Completion 

Duration 

   Start  

Completion 

Duration 

   Start  

Completion 

Duration 

   Start  

Completion 

Duration 

   Start  

Completion 

Duration 

   Start  

Completion 

Duration 

   Start  

Completion 

Duration 

   Start  

Completion 

Duration 

 



23 
 
 

Criterion 2:  References related to Experience 
Please note that this section refers to the Company’s and its legacy firms’ references related to the experience. It also 
takes into account that the references are related & relevant to Successfully completed NEW Hardcourts and 
Successfully completed Resurfaced Hardcourts. Bidders should provide copies of three (3) reference letters, on an 
official letterhead of the reference, in relation to the experience gained on projects relevant to the scope of work.  
The following detail should be included in the reference letter: 

• Detail of the work that have been successfully completed (similar to this scope of work), with the period/duration 

of the project/service with start and finish dates. 

• Was the work completed within the contractual time frame. 

• Was the work completed within the Contract Price / Amount /Budget / Project programme/schedule.  Meaning 

did the contractor keep to his budget and Scope of Works and not overspend without provisional approval and 

keep to the programme/schedule? 

• Compliance with the Occupational Health & Safety regulations on the project. 

• General performance on the project. 

The letter should also include who the contact person is with all his/her detail.   
 
OR 
 
Bidders can provide their references with the attached questionnaire (see attachment A), which have to be completed 
and signed by the references. 
The Municipality/Consultant reserves the right to validate and verify the information from the references or to ask more 
questions or proof to satisfy the evaluation process.   
Please note that points will not overlap, meaning points are awarded only once per reference/company/entity per project 
experience. Please refrain from submitting multiple references from the same company on the same project. Please 
note it is the duty of the Bidder to ensure that the references given are relevant to the Scope of Works.   

• Reference Scoring: A maximum of 15 points will be awarded at the sole discretion of the Municipality’s Bid 
Evaluation Committee based on the information provided and will be split as follows.  

• In order to claim points, bidders must submit, with the tender document, three reference letters or 
questionnaires to which the abovementioned Experience have been provided.  

• These references letters or questionnaires must be current/most recent, relevant and related to the Experience 
provided in criteria one (1).  The letters must not be older than ten (10) years. 

• It is the bidders’ responsibility to ensure that the details provided are correct, before submitting his tender, and 
that the references will be available and be able to provide additional feedback, if necessary. 

• If the references are unable to validate, verify or provide additional information on the projects, no points will 
be awarded for that particular reference.  

• 5 points will be awarded for each reference letter or questionnaire which is positive and relevant to the Scope 
of Works of this contract, subject to the final discretion of the Bid Evaluation Committee.  
 
NB:  If no reference letters or questionnaires are attached NO POINTS WILL BE AWARDED.  COMPLETION 
CERTIFICATES AND/OR APPOINTMENT LETTERS WILL NOT BE ACCEPTED FOR THIS CRITERIA. 
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ATTACHMENT A 

 
…………………………………………….    ………………………………………… 
NAME OF REFERENCE      SIGNATURE 
 
…………………………………………………………………….  …………………………………………… 
CONTACT PERSON & TELEPHONE NUMBER   DATE 
 

STAMP OF REFERENCE (if available) 

 

Question to Reference Reference’s Response  

1. Detail of the work that have been successfully completed 

 (Successfully completed NEW Hardcourts and/or   

               Successfully completed Resurfaced Hardcourts). 

………………………………………………………… 

………………………………………………………… 

………………………………………………………… 

2. Was the work completed within the contractual time frame? 

Yes  …………………………………………………….. 

No …………………………………………………….. 

If No, please state why: 

………………………………………………………… 

3.  Was the work completed within the contract amount? 

Yes  …………………………………………………….. 

No …………………………………………………….. 

If No, please state why: 

………………………………………………………… 

4. Did the contractor comply with the Occupational Health & 

 Safety regulations on site? 

Yes  …………………………………………………….. 

No …………………………………………………….. 

If No, please state why: 

………………………………………………………… 

5. In general were you satisfied with their performance -  thus 

 would you recommend them for this Tender  considering all 

 of above?  

Yes  …………………………………………………….. 

No …………………………………………………….. 

If No, please state why: 

………………………………………………………… 
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Criterion 3:  Site Staff & Personnel allocated / reserved for this Tender 
(a) A maximum of 25 points will be awarded at the sole discretion of the Municipality’s Bid Evaluation Committee 

based on the information provided and will be split as follows. Points will only be award once for each 

staff/personnel allocated to this Tender, no multiple scoring per person.  

NB:  Please provide name of staff member in the space provided below.  If no name is provided NO 

POINTS WILL BE AWARDED. 

Site Staff & Personnel Required: Max points Name of Staff 

member 

Bidder 

Score 

Contract Manager / Site Agent 

(min 8 hours / 1 day per week) 

 

● Must be suitably skilled and have CV verifiable experience 

managing Civil projects. Is overall responsible for the 

execution of the works and all associated project 

management 

● Must manage all Municipal instructions and ensure 

execution of Tender specifications. Must inspect and 

approve all works. manage Payment Certificates 
Must be computer literate, compile admin reports, proficient in 

the use of Excel Spread Sheets, capture data and quantities, 

daily communication electronically via email etc. 

 

 

1-5y = 5 points 

 

More than 5y -10y = 

8 points 

More than 10y =10 

points 

  

General Foreman: Construction Manager & Supervisor (min 40 

hours / 5 days per week / full time on site) 

 

● Must be suitably skilled and have CV verifiable experience 

as foreman on Civil Engineering projects. 

● Must supervise the works full-time on site, the team / the 

workers and the correct use of all plant/machinery. 

● Must be able to work with local labour. 

● Must ensure the all Codes & Standards specifications are 

met and carried out. 

Must be able to do setting-out & levelling 

 

1-5y = 3 points 

 

More than 5y -10y = 

5 points 

More than 10y = 8 

points 

  

Skilled Artisan: TLB / Roller Operator or Similar (min 40 hours / 

5 days per week / full time on site) 

 

● Must be suitably skilled and have CV verifiable experience 

operating a grader or other heavy machinery on similar 

projects. 

● Must be able to do setting-out, level grading, compacting 

and smooth surface finishing of layer works on similar 

projects 

 

1-5y = 3 points 

 

More than 5y -10y = 

5 points 

More than 10y = 7 

points 

  

TOTAL              25 
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(b) In order to claim points for the above bidders must submit detailed Curriculum Vitae (CV) of each key 
personnel to be used/allocated for this Tender. The staff or personnel listed above must currently be 
employed by the Bidder company, if not then a letter stating such intent to employ this person, 
including this person’s signature of willingness & acceptance for the intended duration of the project.  
CV experience listed of key staff must be relevant and current. Points can only be allocated once, meaning 
one-person-one-score, no multiple scoring. Please note the staff allocated to this Tender must be on-site and 
used for this Tender. If the person is unavailable during time of execution he/she must be replaced with 
someone of equal of better value and experience and proof as per CV submitted.  

 
NB:  Relevant experience is defined as the accumulation of knowledge or skill that results from direct participation 
in relevant similar events or activities and/or as determined by the Mossel Bay Municipality and/or professional 
consulting engineer where applicable. 
 

Criterion 4: Plant / Tools / Equipment  
 
If the Bidder intend to use plant / tools / equipment other than those stipulated in the Tender Specifications the Bidder 
must qualify/declare this in their tender document, for the evaluation process. If nothing is qualified or declared, then 
those stipulated in the Tender Specifications are applicable to this Tender.  
A maximum of 30 points will be awarded based on the information provided.  
 

Equipment Owned or Hired by 

Bidder  

(Maximum Points) 

Bidder Score 
 

LDV / Bakkie  4  

TLB minimum 65Kw 4 x 4 
6 

 

Outdoor Rotating Laser Level    8  

Double Drum Ride on Roller minimum 3000kg 8  

Tipper Truck minimum 4cube 4  

TOTAL 30  

 
The tenderer shall state below what plant / tools / equipment will be available specifically for this Contract. The tenderer 
shall differentiate, if applicable, between plant / tools / equipment immediately available plant / tools / equipment will be 
acquired or hired for the work should he be awarded the tender. 
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If no information is provided below or referred to as an additional attachment NO POINTS WILL BE AWARDED. 

 

PLANT / TOOLS / EQUIPMENT AVAILABLE AND ALLOCATED FOR THIS PROJECT 

 

DESCRIPTION  

(type, size, capacity and year of registration) 
QUANTITY 

REGISTRATION 

NUMBER 

(Applicable for 

plant/vehicles/trailers 

etc.) 

   

   

   

   

   

 
PLANT / TOOLS / EQUIPMENT THAT WILL BE ACQUIRED OR HIRED 
 

DESCRIPTION (type, size, capacity etc) QUANTITY SOURCE HIRE / ACQUIRED  
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If plant / tools / equipment, as stipulated above, will be rented, proof of a detailed rental agreement it from the 
supplier must be submitted with the tender document.  No points will be awarded if proof is not submitted.    

 

JOINT VENTURES 

 

The evaluation of functionality regarding a Consortium or Joint venture, will be performed as follows: 

For company experience the evaluation is based on the experience of the partner with the highest/longest experience 
record; 

 

For the evaluation of the project team, if applicable, at least one of the Project leaders must be an employee with the 
leading partner of the consortium or joint venture. The leading partner of the consortium or joint venture is determined 
by the shareholding regarding the liability, which is included in the consortium or joint venture agreement. 

 

If required for the evaluation of the financial ratings, if not issued for the consortium or joint venture specifically, the 
rating of the leading partner will be use in the assessment. 

 

The designated Project leaders, if applicable, may not be changed without the prior approval of the accounting officer 
or his/her nominated person once the bid was awarded.  
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SECTION 2.2: SCOPE OF WORKS 
 
Part C3.1: STANDARD SPECIFICATIONS 

GENERAL 

PS 1:  GENERAL DESCRIPTION OF THE CONTRACT 

PS 2:  DESCRIPTION OF SITE AND ACCESS 

PS 3:  NATURE OF GROUND AND SUBSOIL CONDITIONS 

PS 4:  SCOPE OF CONTRACT 

PS 5:  CONSTRUCTION PROGRAMME & METHODS 

PS 6:  SITE FACILITIES AVAILABLE 

PS 7:  SITE FACILITIES REQUIRED 

PS 8:  FEATURES REQUIRING SPECIAL ATTENTION 

PS 9:  EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL 

PS 10:  CERTIFICATES OF PAYMENT 

PS 11:  CONSTRUCTION IN LIMITED AREAS 

PS 12:  SPOIL MATERIAL 

PS 13:  DRAWINGS 

PS 14:  SAFETY OF TRENCHES 

PS 15:  SAMPLES 

PS 16:  MANUFACTURER'S INSTRUCTIONS 

PS 17:  PROPRIETARY MATERIALS 

PS 18:  NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

PS 19:  SETTING OUT OF WORK 

PS 20:  WORKMANSHIP AND QUALITY CONTROL 

PS 21:  TRANSPORT OF MATERIAL 

PS 22:  EMPLOYMENT OF LOCAL LABOUR 

PS 23:  LIAISON WITH LOCAL AUTHORITIES 

PS 24:  COMMUNITY LIAISON AND COMMUNITY RELATIONS 

PS 25:  APPLICABLE STANDARDIZED SPECIFICATIONS 

Part C3.2: PROJECT SPECIFICATIONS REFERING TO THE STANDARD SPECIFICATIONS 

Project specifications referring to the standard specifications and additional specifications 

Part C3.3: ENVIRONMENTAL SPECIFICATIONS 

Part C3.4: HEALTH & SAFETY SPECIFICATIONS 

Part C3.5: EPWP SPECIFICATIONS 
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Part C3.1: STANDARD SPECIFICATIONS 

The following relevant standardized specifications, as listed below, shall form the Standard Specifications and apply to 

this contract: 

The South African Bureau of Standards Standardized Specification for Civil Engineering Construction    SANS 1200   

1996, prepared by and obtainable from the South African Bureau of Standards, Private Bag X191, Pretoria 0001, Tel: 

(0861) 27 7227, Fax: (012) 428 6928, Web site: www.sabs.co.za. 

This Standard Specification may also be inspected, by appointment, at the offices of the Employer and the Consulting 

Engineers during normal office hours. 

STANDARD SPECIFICATIONS 

Where reference is made to the standard specifications in this contract, it shall mean the South African Bureau of 

Standards Standardized Specification for Civil Engineering Construction SANS 1200, complete with any 

corrections and amendments applicable at the time of tendering. Amendments to the standard specifications are bound 

in the contract documents in Part B: Project Specifications. 

APPLICABLE STANDARDS AND PARTICULAR SPECIFICATIONS 

Although not bound in nor issued with this document, the following standardised specifications from SANS Standardised 

Specification for Civil Engineering Construction SANS 1200 shall form part of the contract document and, 

notwithstanding the provisions of Sub clause 2.2 of SANS 1200 A, all the editions shall apply.Part C3.1: GENERAL 

PS1 GENERAL DESCRIPTION OF THE CONTRACT 

PS1.1  DESCRIPTIONS OF WORKS 

PS1.1.1  Overview of the Works    

 The Scope of works is: 
 Client Objective: 

The project comprises the resurfacing of various hardcourts in Mossel Bay as well as construction of new 
hardcourt within the municipal border.  
The project will be implemented over a 36 month period with funding from the Municipalities (CRR) Budget 
and other Grants. 
Multiple sites will be identified once the contract have been awareded to the succefull bidder. 
 

PS1.2  LIST OF DRAWINGS 

In annexure A: 

• Typical HardCourt Details 

• Typical HardCourt Line Marking Layout and Details 

• Typical Netball Post Details 

• Typical Soccer Goal Post Details 

• Typical Hockey Goal Box Details 
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• Typical Tennis Post and Netting Detail 

PS2 DESCRIPTION OF SITE AND ACCESS 

Site information and is in Mossel Bay in the Garden Route District of the Western Cape. Access to the site 
is via existing road networks in an existing developed area. 

The above-mentioned only serves as a guideline and prospective Tenderers shall acquaint themselves 
with the nature of the conditions on site and the Employer will assume no responsibility for the conclusions 
reached by the Tenderer. 

PS3 NATURE OF GROUND AND SUBSOIL CONDITIONS 

The Contractor is responsible to obtain and supply all material that must comply with the minimum 
requirements for the specified material, as well as to spoil sites and sources of material on site that may be 
required by the contractor. No payment will be made for the above and payment will be deemed to be 
included in the rates for the relevant items. 

PS4  SCOPE OF CONTRACT 

 The work to be carried out under this contract is specified in PS1 above. 

PS5  CONSTRUCTION PROGRAMME & METHODS 

The Contractor will be required to develop and maintain for the full duration of the contract, a works 
programme whose purpose will be to ensure that the work is carried out and controlled in such a way that 
the contract is completed within the time stated per location / site / hardcourt identified or the time extended 
by the Client in writing. 

The Contractor shall take into account all aspects regarding the conditions on site, access, transportation, 
restricted working space, the availability of material, machines and labour in compiling a construction 
programme. The contractor shall ensure that all services are maintained during the construction process, 
and this shall be taken into account when the construction programme is compiled. 

This programme shall be in the form of a bar chart or other time/activity form acceptable to the Client.  The 
programme shall clearly show the anticipated quantities, values, labour and plant resources required for 
works to be performed each month. The initial programme is to be submitted in accordance with the 
stipulations of Clause 5.3.2 of the contract data applicable to the General Conditions of Contract GCC2015 

If the programme has to be revised by reason of the contractor falling behind his programme, he shall 
produce a revised programme showing how he intends to regain lost time in order to ensure completion of 
the works within the time for completion.  Any proposal to increase the tempo of the work must be 
accompanied by positive steps to increase production by either providing more labour and plant on site or 
using the available labour and plant in a more efficient manner. 

Failure on the part of the contractor to submit or to work according to the programme or revised 
programmes shall be sufficient reason for the Client to take steps as specified in General Conditions of 
Tender. 

The acceptance by the Client of any programme shall have no contractual significance other than that the 
Client is satisfied that if the work is carried out according to such programme the contract requirements and 
deadlines would be met.  It shall not limit the right of the Clinet to instruct the contractor to vary the 
programme should circumstances make this necessary.  The contractor is also referred to clause PS 8 and 
clause PS 11 when drawing up his programme. 
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PS6 SITE FACILITIES AVAILABLE 

PS6.1 SOURCE OF WATER SUPPLY AND SEWERAGE CONNECTION 

The Contractor shall make his own arrangements with the relevant authorities and pay all costs involved in 

the provision of temporary water and sewerage connections.  Where no such municipal services can be 

provided, the Contractor shall make arrangements for water to be brought in by tanker and for Chemical 

Toilets to be provided. 

PS6.2 SOURCE OF POWER SUPPLY 

The Contractor must make all his own arrangements with the relevant authorities and pay all costs involved 

in the provision of any temporary electrical connection. 

PS6.3  LOCATION OF CAMP SITE 

The location of the Contractor's camp including the material storage areas must be in accordance with the 

EMP and will be subject to the Client’s approval. The camp must be properly fenced with a ready fencing 

or other material as approved by the Engineer. The Contractor must allow for this temporary fencing under 

the item "Fixed Preliminary and General" in the Bill of Quantities. 

PS6.4  HOUSING FOR CONTRACTOR'S EMPLOYEES 

No housing is available for the Contractor's employees, and the Contractor shall make his own 

arrangements for housing his employees or transporting them to and from the site.  No housing for 

labourers will be permitted on site. The Contractor is in all respects responsible for the housing and 

transporting of his employees, and for the arrangement thereof, and no extension of time due to any delays 

resulting from this will be granted. 

PS7 SITE FACILITIES REQUIRED 

PS7.2  Facilities for the Engineer 

No housing or site office is required for the Engineer.  Facilities required for use by the Engineer's site staff are 

scheduled in the Bill of Quantities in terms of SANS 1200 AB and are described in the Project Specifications. 

PS7.4 Site instruction book 

Site instruction will be communicated via electronic mail (e-mail). 

PS8 FEATURES REQUIRING SPECIAL ATTENTION 

PS8.1  Dealing with Water 

The Contractor is responsible for the control of storm water from adjoining areas, the site and groundwater.  

No additional payment will be made, and it will be deemed to be included in the rates of the relevant items. 
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PS8.2 Survey Beacons 

Benchmarks will only be determine once the specific site / location has been identified. The Contractor's 

attention is drawn to clause 5.1.2 of SANS 1200 A. 

PS8.3 Safety Regulations 

Both the “Factories, Machinery and Building Work Act (Act 22 of 1941) and the “Machinery and Occupational 

Safety Act (Act 6 of 1983)” must, wherever they appear in the SANS 1200 standardised specifications, be 

substituted by the “Occupational Health and Safety Act (Act 85 of 1993)”.  Specifications regarding the 

Occupational Health and Safety Act are listed in the Particular Specification PA: Health and Safety in Part F 

of this document. 

PS8.4  Security 

The Contractor shall take every precaution to ensure safety and to protect the Works and temporary works 
from theft and vandalism.  The Contractor will be responsible for the safety and security of his personnel, 
materials on site and the works in general at all times. The Contractor shall therefore acquaint himself with the 
current situation in the area (liaising with the local police if necessary) and shall provide all security measures, 
including the employment of accredited security services, as he deems necessary to comply with the 
requirements of this Clause.   

The Contractor shall provide adequate security and strict control of access to the campsite on a 24-hour basis 
including weekends and public holidays.  The campsite area shall be adequately fenced with security fencing 
and security lights placed at strategic points.  Notices to indicate that unauthorised persons may not enter the 
campsite area shall be erected at prominent locations as agreed with the Engineer. 

All costs in connection with the provision of security shall be allowed for by the Contractor in his tendered rates 
for establishment on site. 

PS8.5  MINIMAL DISTURBANCE TO ENVIRONMENT 

PS8.5.1 General 

The site and surroundings are to be kept clean from building rubble, waste etc. throughout the duration of the 

contract.  Roads used for transporting material shall be kept clean, and dirt free on a daily basis.  No separate 

payment will be made for this and it will be deemed to be included in the rate for the relevant items. 

PS8.5.2 Pollution 

The Contractor shall at all times during the contract period take reasonable precautions to avoid pollution, 

noise or any other nuisance. In this regard the Contractor shall abide by any decision of the Engineer. 

(a)  Pollution: The Contractor shall abide by the relevant regulations of the Local Authority. 

(b)  Dust: It is imperative that the Contractor shall ensure that dust pollution is kept to an absolute minimum. 
To achieve this, he shall if necessary, cease loading, off-loading or moving of dust generating materials 
during windy periods unless the materials are adequately wetted to control the dust to within acceptable 
limits. 

The Contractor will be required to keep all stockpiles, disturbed areas and the road formation adequately 
watered to control the nuisance caused by windblown sand and dust. 
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(c)  Mud/Debris: The Contractor shall take all necessary precautions to control and eradicate any mud/debris 
nuisance in adjacent roads which may arise due to his operations on site, delivery of materials or disposal 
of spoil. 

PS8.5.3 Access to properties 

The contractor shall organize the work and transport of construction plant in such a manner as to cause the 

least possible inconvenience to the community and occupants of all properties in proximity to or affected by 

the work included in this contract. 

If, as a result of restricted road reserve widths and the nature of works, the construction of bypasses is not 

feasible, construction shall be carried out under traffic conditions in order to provide access to all properties 

and buildings. 

PS8.5.4 Site maintenance 

Progressive and systematic finishing and tidying will form an essential part of this contract. Under no 

circumstances shall spoil, rubble, materials, equipment or unfinished operations be allowed to accumulate 

unnecessarily and in the event of this occurring the Engineer shall have the right to withhold payment for as 

long as necessary in respect of the relevant works in the area(s) concerned. 

PS8.5.5 Testing and quality control 

The contractor shall engage the services of an approved independent testing laboratory for the testing of 
materials and the quality testing of layer works, to ensure that his work conforms to the specifications.   

No separate payment will be made for such testing by an approved laboratory, the costs of which will be 
deemed to be included in the contractor’s tendered rates for the various items of work requiring testing in 
accordance with the specifications. The client may issue instructions for random checking of any questionable 
results and should they prove any non-compliance to specifications these testing will be for the contractor’s 
expense. 

Provision will be made in the Bill of Quantities for any such testing ordered by the engineer. 

PS8.6  Protection of Services 

PS8.6.1 Existing Services 

“Existing Service” shall include any service which has been temporarily taken out of service to allow for the 

execution of the works or which has been taken out of service as a result of an event which necessitated the 

execution of the works. Note that all work involving existing services must ensure the least possible downtime. 

PS8.6.2 Condition of Existing Services 

The Contractor acknowledges that he has inspected and examined all known existing services and all existing 

services subsequently discovered, as contemplated in Clause PS 8.6.1 and is satisfied that all such services 

were in an acceptable and serviceable state at the commencement of the works, alternatively, upon discovery 

thereof as contemplated in Clause PS 8.6.1. 
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In the event of a dispute as to the acceptability and/or serviceability of an existing service at the 

commencement of the works or upon the discovery of such service, the Contractor shall bear the onus of 

proving that the service in question was not in an acceptable and/or serviceable state at the commencement 

of the works. 

PS8.6.3 Maintenance and Protection of Existing Services 

During the course of the works, all existing services including watermains, sewers and stormwater, electricity 
transmission and telephone lines, cables, poles and conduits whether in service or not shall be protected, 
supported and maintained to the satisfaction of the service authority or department concerned and the 
Engineer.  The Contractor shall bear all costs in this regard in respect of the services shown on the Contract 
Drawings. 

Where on account of location or level, existing services have to be permanently altered to accommodate the 
proposed service; the Client will pay all charges in connection therewith. 

Where a number of underground cables are crossed over a distance of 0,5m, they shall be regarded as a 
single crossing. 

Hydrants under pressure, watermain valve covers and manholes shall be kept unobstructed and accessible at 
all times. 

PS8.6.4 Accommodation of Traffic and Pedestrians 

The Contractor shall provide and properly maintain all barricades, warning signs, notices, lightning, fencing, 

etc. necessary for safety and traffic control of the Works under this Contract. 

The Contractor shall be responsible for the safety of all works on the Site. The Contract must allow for all costs 

related to traffic and safety under the relevant payment items.  

PS9 EXTENSION OF TIME ARISING FROM ABNORMAL CLIMATIC CONDITIONS 

The Contractor shall keep daily rainfall records and submit them to the Engineer at every site meeting. No 

additional payment shall be made for the supply and installation of the rain gauge or for the keeping of the 

rainfall records and all costs must be included in the appropriate items. 

Delays on working days only (based on a five-day working week) will be taken into account for the extension 

of time, but the Contractor shall make provision in his programme of work for an expected delay of "n" working 

days caused by normal inclement weather, for which he will not receive any extension of time.  The value of 

"n" for this Contract shall be based on the loss of 22 working days per annum due to inclement weather. 

Extension of time during working days will be granted to the degree to which actual delays, as defined above, 

exceed the number of "n" working days as mentioned above. 

When considering extension of time for abnormal climatic conditions, the effect of the loss of 22 working days 

per annum due to normal inclement weather shall be taken cumulatively over the whole contract period. 
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For portions of less than one year the appropriate number of days of normal inclement weather will be 

determined on a pro-rata basis based on the following table: 

Month 
Average Monthly 

Rainfall (mm) 

Average Days per 

month with more 

than 10 mm/day 

Rainfall 

January 30 1.5 

February 33 1.7 

March 41 2.1 

April 38 1.9 

May 38 1.9 

June 33 1.7 

July 33 1.7 

August 36 1.8 

September 41 2.1 

October 38 1.9 

November 36 1.8 

December 30 1.5 

TOTAL 427 21.6 

Should the Contractor wish to submit a claim for extension of time for the completion of the Works due to the 

Works being delayed by reason of exceptionally inclement weather he shall do so in writing and with the 

following details: 

1. The times work was stopped and recommenced. 

2. A motivation for the reason’s construction could not continue, with reference to the agreed 
construction programme activities. 

3. A report on active resources on site at the time of the disruption, which shall be certified by the 
Clients Clerk of Works. 

4. The circumstances surrounding any instruction by a third party to stop work due to inclement 
weather (i.e. Industrial Council/Safety Officers, etc). 

The Contractor shall submit to the Client claims for all time lost due to inclement weather within 21 working 

days of the claim day, duly certified by the Engineer's Representative or Clerk of Works, as the case may be. 

Any intension to claim for time lost must be communicated to the client within 3 days of said day. 

A record of inclement weather will be kept and recorded at site meetings on a regular basis.  Only when all 

parts of the contract have been handed over will claims, if any, be considered for exceptionally inclement 

weather.  The onus is on the Contractor to prove these claims. 

The delays granted, in terms of this Clause, shall not automatically result in an overall extension of time being 

granted for completion of the Works unless the effect is clearly applicable to the critical path of the agreed 

construction programme activities and affects weather sensitive work. 
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The Contractor is to note that no claim for an extension of the contract time with relevant preliminary and 

general costs for consequential delays as a result of inclement weather will be entertained. 

PS10 CERTIFICATES OF PAYMENT 

The statement to be submitted by the Contractor in terms of clause 6 of the general conditions of contract shall 

be prepared in accordance with the standard claim certificate prescribed by the Engineer. All costs resulting 

from the preparation and submission of the statements shall be borne by the contractor. 

PS11 CONSTRUCTION IN LIMITED AREAS 

Work space for certain widening activities may be limited. The method of construction in these restricted areas 

will depend largely on the contractor's plant.  However, the contractor must note that measurement and 

payment will be according to the specified cross-sections and dimensions irrespective of the method used to 

achieve these cross-sections and dimensions, and that the rates and prices tendered shall be deemed to 

include full compensation for any difficulty encountered while working in limited areas and narrow widths, and 

that no extra payment will be made, nor will any claim for payment due to these difficulties be considered. 

PS12 SPOIL MATERIAL 

No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material shall be spoiled at a 

site to be provided by the contractor.  Such site shall meet with the approval of the local authority within whose 

area it falls, and the spoiling shall comply with all the statutory and municipal regulations. 

PS13 DRAWINGS 

Any information in the possession of the contractor which is necessary for the Engineer to complete his "record" 

drawings must be submitted to the Engineer before a certificate of completion will be issued. Only figured 

dimensions shall be used and drawings shall not be scaled unless so instructed by the engineer.  The Engineer 

will supply any figured dimensions which may have been omitted from the drawings. 

Refer to ANNEXURE A for the tender drawings 

PS14 SAFETY OF TRENCHES 

The Contractor will be responsible to maintain and to keep all excavated faces in a safe condition to protect 

the Works and workers to prevent delays caused by slope failure. 

No trenches shall be left open during the Contractor’s holiday during December and January and long 
weekends. All trenches which have been excavated but which have not been finally backfilled and compacted 
at the commencement of the said holiday period shall be temporarily backfilled and compacted to a standard 
which shall: 
a) Prevent damage occurring to the trenches or any other part of the Works; 
b) Prevent damage to or physical loss to property of any persons; and 
c) Eliminate the risk of injury to any person. 
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PS15 SAMPLES 

The contractor shall at his own cost, supply all samples that may be required.  Material or work not conforming 

to the approved samples shall be rejected.  The Engineer reserves to himself the right to submit samples to 

any tests to ensure that the material represented by the sample conforms to the requirements of the 

specifications. 

PS16 MANUFACTURER'S INSTRUCTIONS 

The recommendations of the manufacturers of patented materials must be strictly adhered to regarding the 

use, mixing, application, fastening, etc. thereof except when otherwise instructed in writing by the Engineer. 

PS17 PROPRIETARY MATERIALS 

Where proprietary materials are specified it is to indicate the quality or type of materials or articles required, 

and where the terms "or other approved" or "or approved equivalent" are used in connection with proprietary 

materials or articles, it is to be understood that the approval shall be at the sole discretion of the Engineer. 

Approval for the use of such material shall be obtained timeously from the Engineer and no claim for delays 

due to late approval will be entertained. 

PS18 NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

The contractor shall erect the necessary signs, notices and barricades for the duration of the contract in order 
to safeguard both the works and the public. 

Notices, signs and barricades as well as advertisements may be used only upon approval by the Engineer, 
and the contractor shall be responsible for their supply, erection, maintenance and ultimate removal and shall 
make provision for this in his tendered rates. 

The Engineer shall have the right to have any sign, notice or advertisement moved to another position or to 
have it removed from the site of the works, should it in any way prove to be unsatisfactory, inconvenient or 
dangerous to the general public. 

Such notices, signs and barricades shall be provided and erected at the contractor's own expense. 

The standard name board of MOSSEL BAY Municipality will be provided by the engineer, the cost of which 
shall be included in the rates tendered for items A 8.3.2.1 section 1200 A of the schedule of quantities. 

PS19 SETTING OUT OF WORK 

Reference and level beacons will be shown to the Contractor by the Engineer at the commencement of the 
Contract and the Contractor will be responsible for transferring the datum to the Works. 

The Contractor shall check the condition and accuracy of all reference and level beacons and satisfy himself 
that they have not been disturbed and are true with regard to position and level.  A beacon that has been 
disturbed shall not be used until its true position and level have been re-established and the new values have 
been certified by the Engineer.  The Contractor shall thereafter be held entirely responsible for the protection 
of all reference and level beacons. 

The Contractor shall employ a capable surveyor to set out the Works to the required lines and levels.  The 
Engineer shall be informed immediately should any discrepancy be discovered between the levels or 
dimensions obtained by the Contractor and those shown on the drawings. 
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Where a beacon is likely to be disturbed during construction operations, the Contractor shall establish suitable 
reference beacons at locations where they will not be disturbed during construction.  No beacons shall be 
covered over, disturbed or destroyed before accurate reference beacons have been established and details 
of the positions and levels of such beacons have been submitted to the Engineer.  The Contractor's reference 
beacons shall be of at least the same accuracy and sturdiness of construction as the existing beacons.  The 
Contractor shall submit the method of setting out he proposes to employ to the Engineer.  Accurate control of 
line and level shall be provided by the Contractor at all stages of construction. 

Work set out by the Contractor may be checked by the Engineer and any errors found shall be rectified by the 
Contractor at his own expense.  The Contractor shall supply any instrument, equipment, material and labour 
required by the Engineer for this survey work.  Any assistance, including checking given to the Contractor by 
the Engineer or any setting out done by the Engineer for the Contractor shall not be held as relieving the 
Contractor of his responsibility for the accurate construction of the Works. 

The Contractor's survey instruments and survey equipment shall be suitable for the accurate setting out of the 
Works and shall be subject to the approval of the Engineer.  They shall furthermore be checked and correctly 
adjusted by the authorized agents before the commencement of the contract and subsequently when required 
by the Engineer and when otherwise necessary. 

When required the Contractor shall, at his own expense, provide one labourer to assist the Engineer.  The 
Engineer shall have the sole right of approving of such a labourer. 

Survey work shall not be measured and paid for directly and compensation for the work involved in setting out 
shall be deemed to be covered by the rates tendered and paid for the various items of work included under 
the contract. 

PS20 WORKMANSHIP AND QUALITY CONTROL 

The onus to produce work which conforms in quality and accuracy of detail to the requirements of the 
specifications and drawings rests with the contractor, and the contractor shall, at his own expense, institute a 
quality-control system and provide experienced engineers, foremen, surveyors, materials technicians, other 
technicians and technical staff, together with all transport, instruments and equipment, to ensure adequate 
supervision and positive control of the works at all times. 

The costs of all supervision and process control, including testing thus carried out by the contractor shall be 
deemed to be included in the rates tendered for the related items of work. 

The contractor's attention is drawn to the provisions of the various standardized specifications regarding the 
minimum frequency of testing that will be required for process control.  The contractor shall, at his own 
discretion, increase this frequency where necessary to ensure adequate control. 

On completion of every part of the work and submission thereof to the engineer for examination, the contractor 
shall furnish the engineer with the results of all relevant tests, measurements and levels to indicate compliance 
with the specifications. All materials testing for submission as proof of compliance with specifications is to be 
done by a commercial laboratory to the approval of the Engineer. 

PS21 TRANSPORT OF MATERIAL 

All costs of transporting material, including overhaul, shall be included in the applicable tendered rates.  All 

references in the specifications to transport, overhaul and haul distances shall be deleted irrespective of 

whether or not the deletion is included in these project specifications. No overhaul will be paid for separately. 

 

 



40 
 
 

PS22 EMPLOYMENT OF PREVIOUSLY DISADVANTAGED LOCAL LABOUR 

It is the intention that the project, of which this contract is a part, should make the maximum possible use of 

local labour which is at present unemployed. 

To this end it will be expected of the contractor to limit the use of non-local labour to key supervisory personnel 

only and to employ and train local labour on this contract.   

PS23 LIAISON WITH AUTHORITIES 

The contractor shall liaise with MOSSEL BAY Municipality and/or Telkom regarding the following matters: 

(a) Dealing with traffic. 

(b) Locating of existing underground services. 

(c) Protection of existing services during construction. 

(d) Excavation to expose Telkom and other LT electrical cables, backfilling after the cables have been 
moved, and excavating and backfilling new trenches. 

It is then the contractor's onus to contact all these authorities and to accommodate their involvement in his 

programme of work.  The contractor should also advise the authorities at least 48 hours before the actual work 

commences. Compensation for delays, losses or accidents will not be considered should the contractor at any 

time have failed to keep the relevant Authorities and the Engineer informed. 

The Engineer must immediately be notified, should the contractor experience any problem regarding work 

which involves the Authorities. 

 
 
 
 
 
 
 



41 
 
 

Part C3.2: PROJECT SPECIFICATIONS 

Amendments to the standard specifications are included in this Part C3.2: Project Specifications. 

(i) The project specifications form an integral part of the contract documents and supplement the 

standard specifications. 

(ii) In the event of any discrepancy between the project specifications and a part of the standard 

specifications, the schedule of quantities, or the drawings, the project specifications shall take 

precedence. 

(iii) The standard specifications, which form part of this contract, have been written to cover all phases of 

work normally required for road contracts, and they may therefore cover items not applicable to this 

particular contract. 

In certain clauses the standard specifications allow a choice to be specified in the project specifications between 

alternative materials or methods of construction and for additional requirements to be specified to suit a particular 

contract. Details of such alternatives or additional requirements applicable to this contract are contained in this part of 

the project specifications. It also contains some additional specifications required for this particular contract. 

The number of each clause and each payment item in this part of the project specifications consists of the prefix PS 

followed by a number corresponding to the number of the relevant clause or payment item in the standard specifications. 

The number of a new clause or a payment item which does not form part of a clause or a payment item in the standard 

specifications and which is included here, is also prefixed by PS followed by a new number. The new numbers follow 

on the last clause or item number used in the relevant section of the standard specifications. 

PS A:  GENERAL 

PS AB: ENGINEER'S OFFICE 

PS C:  SITE CLEARANCE 

PS D:  EARTHWORKS 

PS ME:  SUBBASE  

PS MF:  BASE  
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PSA:  SANS 1200 A:  GENERAL 

PSA 5:   CONSTRUCTION 

PS A 5.9:   Site Meetings 

The Contractor or its authorised agent will be required to attend regular site meetings, which shall 

normally be held once a month on dates and at times determined by the Engineer, but in any case, 

whenever reasonably required by the Engineer.  Unless otherwise indicated in the Contract or 

instructed by the Engineer, such meetings shall be held at the Contractor's offices on the Site.  At such 

monthly meetings, matters such as general progress on the Works, quality of work, problems, claims, 

payments, safety and liaison with CLO regarding programming of Works and other related matters etc. 

shall be discussed, but not matters are concerning the day-to-day running of the Contract. 

Technical Meetings are to be held monthly, two weeks from the Site Meetings. At such monthly 

meetings, matters of a technical nature are to be discussed. 

PSA 8:    MEASUREMENT AND PAYMENT 

PSA 8.1:   Measurement 

   Add the following subclause: 

PS A 8.7:   Daywork 

“Daywork will be paid according to the percentage allowance method for items not included in a Schedule 

of Daywork rates.  In this case, for calculating the total remuneration the General Conditions of Contract 

for the Construction of Work, third edition (2015) shall apply, with the amendments as in the appropriate 

special conditions of contract, which are bound into this document.  A daywork schedule will be provided 

for filling in the necessary information.  A working day will consist of 8 hours per day only.” 

PS A 8.8.2:  Accommodation of traffic (Incl. pedestrian safety) …………….. Unit: Sum 

  Add the following to Clause A 8.8.2: 

The rate shall cover all costs in respect of the supplying, erection, moving, re-erection and maintenance 

of all temporary barricades, road signs, lights, flagmen, etc. that are required for the protection and safe 

guarding of the works (all as per the S.A. Road Traffic Signs manual) road note 13, for the construction, 

gravelling and maintenance of access roads and detours to the site of the works and stockpile sites, as 

well as for the later removal or the cleaning and tidying up thereof, for making the necessary traffic 

arrangements and arrangements with regard to the moving and/or re-erection of existing traffic signs, as 

well as all other costs to accommodate the traffic during construction. 

PS A 8.9:  Compliance with the Health & Safety Plan………………………… Unit: Sum 

The lump sum provided shall include all costs involved to adhere to the Occupational Health and Safety 

Specifications as described in Part F of this document. 
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PS A 8.10:  Compliance with the Environmental Management plan as set out in the contract 

document……………………………………………………………………..Unit: Sum 

The lump sum provided shall include all costs involved to adhere to the Environmental Management 

Specifications as described in Part C of this document. 

PS A 8.11: Provision of 1 No. cell phone ................................................................................ Unit: PC Sum 

The tendered rate shall include full compensation for the supply and maintenance of approved mobile 

telephone units, as well as administration costs and connection fees for use by the Engineer.  The cost 

of monthly calls shall not exceed R600.00. The Contractor must supply and maintain a photocopy 

machine in his office for the use by the Engineer for the duration of the contract. 

PSAB:  SANS 1200 AB: ENGINEER'S OFFICE 

PSAB 3:   MATERIAL 

PS AB 3.1:  Nameboards 

Substitute "South African Institution of Civil Engineers" in the first paragraph of Clause AB 3.1 with 

"MOSSEL BAY Municipality”.   

One Nameboard must be erected on site, situated as specified by the Engineer.  The board will be as 

specified on the standard detail of the MOSSEL BAY Municipality, in English. 

PSAB 5:   CONSTRUCTION 

PS AB 5.1:  Nameboards 

  Add the following to Clause AB 5.1: 

The nameboard shall be erected within a month of the commencement date of the contract and shall be 
placed at the position indicated by the Engineer.  Any damage to the board shall be repaired within 
fourteen days of a written instruction issued by the Engineer.  No payment shall be made in terms of the 
contract prior to the erection of the nameboard. 

The Contractor will be permitted to erect one of his own nameboard, in a position approved by the 
Engineer. The Engineer reserves the right to order the removal of the board if it is not kept in good repair. 

PSAB 5.6:  Survey Equipment 

The Contractor shall provide the following tested and approved survey equipment on site for the duration 

of the contract and for the use of the Engineer whenever needed: 

  a)  one automatic level plus tripod; 

  c)  one level staff, graduated metrically; and 

  d)  one 5 m and one 100 m tape measure. 
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The above-mentioned equipment may by arrangement be shared between the Contractor and the 

Engineer's representative. 

The Contractor shall provide proof, at the start of the contract, that the tachometer and level have recently 

been serviced by an acceptable institution. 

The Contractor shall keep the equipment continuously insured against any loss, damage or breakage, 

and he shall indemnify the Engineer and the Employer against any claims in this regard. 

The Contractor shall maintain the equipment in good working order and keep it clean throughout the 

contract period. 

PSC:  SANS 1200 C:  SITE CLEARANCE 

PSC3:   MATERIAL 

PSC 3.1:   Disposal of material 

  Substitute the first sentence of C 3.1 with the following: 

Material obtained from clearing and grubbing, demolition of any works shall be disposed of off-site at a 

spoil site to be identified and procured by the Contractor.  Materials qualifying for disposal on site will be 

spoiled where indicated by the Engineer.  All transport costs shall be included in the rates tendered for 

site clearance. 

PSC 5:   CONSTRUCTION 

PSC 5.1:   Areas to be cleared and grubbed 

  Substitute the first sentence of C 5.1 with the following: 

Only areas as directed by the Engineer shall be cleared and grubbed where necessary.  The Contractor 

may proceed with clearing and grubbing after handing over of the site only in areas as approved by the 

Engineer.  Measurement and payment for clearing and grubbing shall only occur for areas as required in 

writing by the Engineer. 

  Substitute the last paragraph with the following: 

The Contractor shall program his work in such a way that re-clearing will not be necessary.  The cost of 

re-clearing shall be borne by the Contractor. 
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Part C3.3: ENVIRONMENTAL SPECIFICATIONS 

CONTENTS 

C1001  SCOPE 

C1002  ENVIRONMENTAL MANAGEMENT PLAN 

C1003  REHABILITATION 

C1004 EMERGENCY 

C1006 ENVIRONMENTAL AUDITING AND PENALTIES 

C1007  MEASUREMENT AND PAYMENT 

C1001  SCOPE 

The following Environmental Management Plan (EMP) is intended to assist the appointed Contractors to fulfil 

the environmental requirements of the project. The objective of the EMP is to ensure that the potential impacts 

upon the environment are minimised during the construction process itself, and that upon completion of each 

section of work the area is left in a clean and sustainable condition. 

Overall the environmental impacts of the project are considered to be low as long as the listed procedures are 

followed. These are given in the EMP. 

The Contractor is advised that there are cost implications to the EMP and these must be factored into the 

tendered price. 

C1002  ENVIRONMENTAL MANAGEMENT PLAN 

C2.1 Objectives 

The prime objective of the EMP is to minimise or avoid significant environmental impacts, through detailed 

planning of each step in the construction process, and careful execution of identified mitigation measures 

during construction. 

The second objective is to have a plan in place to rehabilitate areas that have been impacted upon and, thirdly, 

To have a plan in place for emergency situations that arises and is detrimental to the environment e.g. fuel or 

bitumen spills. 

The Contractor will be responsible for the day-to-day implementation of the EMP. During the course of 

construction regular compliance audits will be undertaken. This environmental auditing will be conducted by 

qualified environmental practitioners. 
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C2.2  Environmental Control Officer (ECO) 

An ECO be appointed by the Project Team, and shall advise the Engineer on environmental matters.  The 

ECO shall be required to see and comment on or sign off all method statements dealing with sensitive 

environments (such as are listed in this EMP) prior to work being undertaken. 

An ECO will oversee the environmental aspects of the construction phase of the project in consultation with 

the Engineer and Contractor. 

The ECO will attend the monthly site meetings and report back to the meeting with regards compliance of the 

Contractor to the environmental specifications. 

The ECO will not issue site instructions directly to the Contractor. All instructions to the Contractor will be 

issued via the Engineer. Similarly, any queries that the Contractor may have can be directed to the ECO via 

the Engineer. 

C2.3 Environmental Awareness Programme 

The Engineer will implement an Environmental Awareness Programme for the Contractor, his staff, sub-

contractors and all people working on the project. The initial session will be immediately prior to construction 

commencing. 

C2.4 Method Statements 

The Contractor shall submit written method statements for activities that are identified by the Engineer, 

together with the ECO, as being potentially harmful to the environment, or for work that is to be undertaken in 

areas identified as being environmentally sensitive. 

Such activities include but shall not be limited to: 

- erection of construction camps and fuel stores 

- dewatering of excavations and treatment of effluent water from operational sites 

- stream diversion during construction 

- pumping 

- working with cement 

- special controls, supervision and expertise of operators during guniting activities 

- working footprint and removal and storage of top material and riparian vegetation 

- removal of existing structures in the river 

- treatment of spoil 

- source and collection of materials for gabion baskets 

- rehabilitation of channel 

- rehabilitation of riparian vegetation 

- rehabilitation of natural fynbos vegetation along the pipeline route 

- fire-fighting system / equipment and emergency procedures to be followed in the event of a fire 
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The Method Statement shall cover applicable details with regard to: 

- construction procedures, 

- timing and location of activities, 

- materials and equipment to be used, 

- getting the equipment to and from site, 

- how the equipment/ material will be moved while on site, 

- how and where material will be stored, 

- the containment (or action to be taken if containment is not possible) of leaks or spills of any liquid or 

material that may occur, 

- compliance/ non-compliance with the Specifications, and 

- Any other information deemed necessary by the Engineer. 

Method statements shall be submitted at least 10 days prior to commencing work on the activity to give the 

Engineer and ECO time to study the method statement and consult with contractor and specialists and to 

obtain written approval of the method statements. The Contractor shall not commence on that activity until 

such time as the method statement has been agreed to in writing by the ECO and Engineer. This will be done 

within this 10 day period. 

Any changes required to the method statements once construction has commenced must be agreed upon in 

writing with the Engineer and ECO before being instituted. 

C2.5 Working Areas 

The scope of the work, as defined in the tender documentation, limits the working areas to the nature reserve. 

Regardless of the extent of the work, the following applies to all of these areas: 

- All work areas adjacent to natural or sensitive environments shall be designated with temporary 

fencing, where necessary to demarcate the disturbance footprint or extent of encroachment into 

natural areas allowed 

- All materials must be stockpiled or stored in a designated area (at each site) avoiding sensitive areas 

such as river banks, wetlands, undisturbed veld etc. 

- No materials must be left on site once work is completed neither may they be dumped at any other 

place on site. 

- Litter bins and containers for waste materials must be provided by the Contractor at each site. Bins 

should be weatherproof and scavenger proof. 

- All waste must be placed in the bins and containers. No waste may be left lying on the site. 

- The Contractor shall designate restricted areas for eating, in consultation with the ECO, and shall 

supply adequate refuse bins that are baboon-proof. 
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- Visible anti-litter signs must be displayed around the waste collection points and all employees must 

be encouraged to observe site rules pertaining to solid waste management practices. A concerted 

effort should be made to collect and dispose of materials suitable for recycling, separately from the 

other solid waste. 

- No burning or burial of waste is permitted. 

- Any soils contaminated by the contractor must be removed or rehabilitated. If a significant amount of 

soil has to be removed fresh soil must be imported and the site rehabilitated by grading and planting 

vegetation. 

- All waste must be removed to an authorised landfill site, or taken to a facility for recycling. 

- Any excess road building and other  materials must either be: 

(i)  Taken to an approved site for stockpiling and future re-use, 

(ii)  Used for localised rehabilitation, or 

(iii)  Removed from site by the contractor for disposal. 

- The contractor shall provide waste bins for solid waste collection and storage. Such bins should be 

placed at designated areas within the site. The refuse collected from the site must be removed for 

landfill disposal at least once a week. 

- Vehicles may not park in the road reserve except with the prior permission of the engineer as stated 

in Clause B1502. 

- Every care should be taken to avoid damaging vegetation or land when vehicles are in use. 

- No cleaning of cement or concrete from trucks, spades, hoses, or even from boots shall be permitted, 

except in a designated area within the construction camp.  Under no circumstances shall excess 

concrete in mixer trucks be dumped within the site. 

- Fuel tanks, pumps, and all equipment using oil, diesel, etc. must have drip trays. The drip trays must 

have sufficient capacity to contain liquids that will spill in the case of failure of the tanks, etc. The 

waste liquids taken from the trays must be disposed of at a landfill which permits disposing of liquid 

wastes. 

- Only emergency repairs to vehicles and equipment may take place on site. Where emergency repairs 

take place it is the responsibility of the contractor to report such activity to the Engineer and to ensure 

that all waste (e.g. spare parts and oils) are removed from site as soon as possible. All other repairs 

must take place at a yard off-site, where facilities are suitable and waste facilities are appropriate. 

- Whenever practical prior to emergency repairs taking place, a tarpaulin should be laid down and 

carefully removed after the activity, to protect the environment from contamination. 

- No natural vegetation may be gathered, removed or destroyed in the course of the project, except 

where agreed to by the landowner or as part of the construction process. 

- No hunting is permitted. 
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- Fires are prohibited. 

- Erosion control measures must be implemented if the need arises. 

- Pollution of water courses by any means must be avoided. 

- No defacement of any natural or other features will be allowed; this includes markings for road works, 

unless markings are restricted to the road surface. 

- Dust suppression measures should be implemented if and when required. 

- Chemical toilets must be provided at all sites and must be within walking distance of the workers.  A 

minimum of one toilet per 15 workers shall be provided.  They must be serviced weekly in order to be 

kept clean and hygienic. The toilets must be placed in a sheltered place and should be locked after 

working hours if they are outside a camp area. 

- All waste from toilets must be disposed of at a permitted landfill or waste treatment works. 

C2.6  Clearing and stockpiling of top material 

Prior to any activities within the demarcated work areas, top material shall be removed to a depth of 300 mm 

or deeper if specified by the Engineer in consultation with the ECO, and stockpiled in a designated area for 

use in rehabilitation of the site post construction.  Top material refers to all soil, organic and rocky (boulder) 

material comprising the substratum. 

Where necessary, tall vegetation shall first be removed through brush cutting and chipping of larger shrub 

material; this shall be added to the top material stockpiles as mulch. 

Top material removed from alien-infested areas shall be spoiled and not used for rehabilitation, except with 

the approval of the landowner 

Stockpiles shall be recorded on a site plan along with the precise areas from which the material was collected, 

and an indication of its condition (wetland, upland etc). 

Stockpiles shall be a maximum of 1.5 m in height 

C2.7 On-site Workers Camp 

C2.7.1 Site Camp 

The campsite selection should be carried out in consultation with the landowner or relevant authority. The site 

must be selected with due regard to the environment. Due care should be taken to avoid areas where sensitive 

vegetation and habitats occur. 

When the site selection process has been completed, the contractor will define the boundaries of the site and 

erect a fence with a controlled access around it if practical. All activities associated with the camp must be 

restricted to the demarcated area. 
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It is the responsibility of the contractor to ensure the safety of all personnel within the boundaries of the site. 

The contractor should have an on-site contingency plan detailing measures to be observed in the case of a 

health, safety or environmental emergency. 

The contractor should ensure that the employees have a clear understanding of safety regulations and 

procedures. 

C2.7.2 Water, wastewater, and storm water 

Site occupants must have access to safe drinking water. 

If water is stored on site a clear distinction should be made between drinking water and multi-purpose water 

storage facilities. 

All water used on site must be taken from a legal source and comply with recognised standards for potable 

and other uses. 

If water is taken from rivers or streams the contractor must ensure that the taking and use thereof complies 

with the National Water Act and the Regulations of the Act. 

Wastewater that is contaminated with soaps, detergents, cementitious material and other undesirable 

materials, such as grease and oils, should be collected in conservancy tanks and disposed of safely in a 

wastewater treatment facility. 

It is illegal to discharge water into a public stream if the quality does not conform to required health or water 

quality standards. 

In all camps storm water must be managed to prevent erosion. 

Run-off will be diverted to control ponds so that silt may settle and any pollutants are trapped. 

Subsequently, any pollutants must be treated, or removed and disposed of at a permitted landfill site or 

recycling facility. 

All materials should be protected from the rain to prevent them being washed into storm water channels. 

C2.7.3 Ablution Facilities 

The contractor shall provide proper and adequate sanitary facilities for all the site employees. 

These facilities shall be maintained in good and working condition at all times. Odours emanating from these 

facilities should be controlled within acceptable levels. 

Provision must be made for washing of clothes as washing in rivers and water bodies is strictly forbidden. 

C2.7.4 Fires and Cooking Facilities 

Fires will not be allowed. 
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The contractor must supply cooking facilities that are suitable for the environment and are not liable to cause 

the outbreak of fires. 

Fire fighting equipment must be supplied by the Contractor at suitable locations. 

C2.8 Stream diversion and dewatering of works 

All construction within streams shall take place in dry conditions, to prevent siltation of the downstream 

environment or change in water chemistry as a result of cementitious fines. 

Diversion of stream water around the site shall be addressed in a method statement and may include the use 

of inter alia, sandbags, pipes and pumps. 

If used, sandbags shall be filled with silt- and weed-free coarse sand.  This material shall not be collected from 

the surrounding riverine ecosystems. 

Contaminated seepage water entering the works area during construction shall be collected and removed to 

a suitable area.  High pH cementitious water shall not be released into areas of fynbos, whilst silty water may 

be discharged to approve areas.  The Contractor shall ensure that discharged water is spread widely over the 

receiving environment such that vegetation is not damaged and that return flows entering streams or wetlands 

is clean.   

C2.9 Water quality standards 

The standards given below are essential to protect the receiving stream from degradation.  Failure to comply 

with these standards shall be sufficient to warrant a penalty in terms of Clause C1005(ii) of these specifications: 

pH - shall be between 4.5 and 7 units 

Dissolved oxygen - shall be at least 80% saturation 

Temperature - shall never exceed 25 °C 

Conductivity - shall not increase by more than 15% of that measured upstream of the works.  The conductivity 

of any water, waste water of effluent seeping or draining from any areas shall not exceed 25 mS m-1 

(determined at 25 °C). 

Suspended solids - shall not exceed 10 mg l-1 except during flood conditions 

C2.10 Settlement ponds 

The Contractor shall construct, operate and maintain settlement ponds, as required, for the collection of 

contaminated water from the works.  The settlement pond system shall be constructed to allow some to be 

cleaned whilst others are in use.  Water complying with the standards in Clause C2.9 may be discharged either 

into the veld or into the stream, after discussion with the ECO.  
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C2.11 Water sampling and testing 

Water in the settlement ponds and in the receiving environment will be routinely tested by the ECO and if the 

chemical constituents are too high the Engineer shall not permit water to be released from the ponds. 

The ECO will also collect river water samples / take in situ measurements to check compliance with these 

specifications. 

C2.7 Plant and Equipment Storage Facility 

C2.7.1 Plant 

At the end of the shift all plant should be driven or transported back to the campsite for proper and safe 

overnight storage. 

Plant and equipment must not be driven into the veld unless prior agreement is made with the landowner. 

If plant is moved into the veld for temporary storage then care must be taken to minimise damage to the 

vegetation. 

The contractor should ensure that equipment left elsewhere is stored in a manner that will not impact negatively 

upon the environment. 

The plant should be regularly inspected for fuel and oil leaks that may be harmful to the environment, and/or 

aquatic life if washed into a stream or river. 

C2.7.2 Hazardous Materials 

Hazardous materials should be stored under lock and key in designated areas with properly displayed and 

visible warning signs. 

All storage of hazardous materials must comply with legislation and regulations 

C1003 REHABILITATION 

Upon completion of each section of work the site must be cleared of all equipment, waste and any rehabilitation 

work must be undertaken. This may include local grading of soils and re-vegetation where sites have been 

disturbed. 

Immediately after the demolition of the campsite, the contractor shall restore the site to its original state, paying 

particular attention to its appearance relative to the general landscape. 

The Contractors procedure for rehabilitation shall be approved by the ECO and Engineer.  This shall include 

but not be limited to: 

- Earthworks to reinstate the physical characteristics of the site.  Here attention to the natural vertical 

and lateral heterogeneity in landform shall guide the reinstatement of natural areas 
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- Replacement of top material - care shall be taken to ensure that the same material that was removed 

from each area is replaced there, since this will carry the seed complement appropriate for re-

establishment of each plant community type 

- Final landscaping by machine, but landscaping by hand may be required in many areas under 

rehabilitation 

- Re-seeding and / or replanting of rehabilitated areas. 

The Contractor shall not be permitted to use fertilisers or pesticides. 

It is imperative that any potential erosion problems are addressed. This may require subsequent site visits to 

monitor the efficacy of erosion control measures. 

C1004 EMERGENCY PLANS 

The onus is on the contractor to assess the potential risks to the environment as a result of the project. For 

example, accidental spillage of materials may pollute the soil or any water body. 

The contractor must draw up a suitable emergency plan to contain such pollution. The emergency plans and 

procedures must be taught to all the workers on site, so that everyone is prepared to cope with an emergency. 

Appropriate equipment must be available to carry out the emergency plans. 

C1005 ENVIRONMENTAL AUDITING AND PENALTIES 

On a regular basis, a qualified auditor will carry out a site audit to ascertain and verify the contractor’s level of 

compliance with the requirements of the EMP. 

Transgression will be treated as a contravention of the contractual agreement. 

Deviation from these prescribed requirements will be met with penalties that are intended to enforce 

compliance. 

It is a requirement that the contractor keep concise records of mitigatory measures undertaken at each site to 

minimise environmental impacts. 

Any emergency situations that impact upon the environment should be recorded by the contractor together 

with the action that was taken to rehabilitate and remediate the site. 

A copy of all completed environmental audits will be given to the contractor and the employer by the Engineer. 

Any public complaints regarding the environment must be recorded and discussed with the Engineer to 

determine an appropriate course of action. 

The contractor will be responsible for all costs incurred in the rehabilitation of sites. 

The contractor will be responsible for all costs incurred where emergency procedures are implemented to deal 

with accidents that impact upon the environment. 
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The contractor will be responsible for ensuring that all procedures required to rehabilitate all sites are 

implemented. 

If third parties are called to the site to perform clean up and rehabilitation procedures, the contractor will be 

responsible for all costs. 

Penalties will be imposed for contravention of the EMP, as follows: 

(i)  A fine of R250 per day will be imposed should the contractor fail to remove waste from the site upon 

completion of each section of work or when given written instructions to do so by the Engineer. 

(ii)  A fine of R1000 will be imposed for each incident involving damaging or polluting wetlands, rivers, 

unspoilt fynbos vegetation and surrounding areas outside of the agreed working footprint, including 

incidents of illegal vehicular movement over, waste disposal into and storage of materials in such 

areas. 

C10.01 Contractor’s obligations in respect of Environmental Management 

(a)  Environmental Control Officer (ECO)    lump sum 

(b)  Environmental aspects and impacts    lump sum 

(c)  Provision of environmental emergency measures prime cost (PC) sum 

(d)  Contractor’s charge to allow for handling costs and profit in respect of subitem C10.01(c) 

percentage (%) 

(i)  Payment of the lump sum tendered in subitem C10.01(a) shall include full compensation for all costs 

resulting from the recruitment, employment of a designated Environmental Control Officer (ECO), the 

control and management of, the on-site hands-on and in-house Training for, the provision of transport 

to and from the training venues for, and the assistance rendered to personnel, staff and equipment 

engaged in construction and other tasks on the site of Works. The cost of the onsite Training facility 

if specified is measured and paid for under Section 1400 of the Schedule of Quantities. 

The lump sum tendered in subitem C10.01(a) will be payable monthly in instalments in relation to the 

month under consideration and the total time of the completion of the Works. 

(ii)  Payment of the lump sum tendered in subitem C10.01(b) shall include full compensation for 

complying with the requirements in respect of the environmental management plan as specified. 

The lump sum tendered in subitem C10.01(b) will be payable monthly in equal instalments over the 

full duration of time for completion of the Works. 

(iii)  Payment under the PC sum provided in subitem C10.01(c) to cover costs incurred in complying with 

the requirements in respect of the provision of environmental emergency measures affected in 

accordance with the provisions of Clause 48 of the General Conditions of Contract. 

(iv)  The tendered percentage in subitem C10.01 (d) is the percentage of the amount actually spent under 

subitem C10.01(c) that will be paid to the Contractor in full compensation for the Contractor’s handling 
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costs and profit in respect of the provision of environmental emergency measures. 

IF THERE IS A DESCREPANCY IN PART C OF THIS DOCUMENT AND THE ENVIRONMENTAL MANAGEMENT 

PLAN BY SAFE WORKING PRACTICE THEN THE LATTER ONE WILL TAKE PRESIDENCY.  
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Part C3.5: EPWP SPECIFICATIONS 

PART D: LABOUR SPECIFICATIONS 

This part of the Project Specifications contains comprehensive additional specifications for matters not covered by and 

work which is not carried out in terms of the Standard Specifications. 

The number of each clause and each payment item in this part of the Project Specification is prefixed with a D to 

differentiate these clauses and items as additional works. 

The following additional works are covered under this part of the Project Specifications: 

SECTION D20300: LABOUR AND TRAINING REQUIREMENTS           

CONTENTS 

D20301 SCOPE 

D20302 DEFINITIONS 

D20303 ENGAGEMENT OF LOCAL LABOUR 

D20304 TERMS AND CONDITIONS FOR EMPLOYMENT OF TEMPORARY WORKERS 

D20305 CONTRACTUAL REQUIREMENTS 

D20306 LIAISON OFFICER 

D20307 TRAINING REQUIREMENTS 

D20308 FORMAL TRAINING 

D20301 SCOPE 

The specification sets out the requirements relating to labour and the provision of training. 

D20302 DEFINITIONS 

The definitions given in the conditions of contract, the Contract Data and the Works Specifications, together 

with the following additional definitions shall, unless the context dictates otherwise, apply: 

‘Key Personnel’ means all contract managers, site agents, materials and survey technicians, trainers, 

supervisors, foremen, skilled plant operators and the like, and all other personnel in the permanent employ 

of the Contractor or subcontractor who possess special skills and/or who play key roles in the Contractor’s 

or subcontractor’s operation. 

‘Labourer’ means a worker statutorily defined as employees in the Basic Conditions of Employment Act, 

1997, who is temporarily or permanently employed by the Contractor and subcontractors to perform 
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prescribed work on this Contract. ‘Labour’ means labourers or workers. 

‘Labour Register’ means the list of available Local Labourers compiled by the Liaison Officer in accordance 

with the results of his negotiations with the Contractor and the Local Community subsequent to the awarding 

of the Contract. 

‘Local Labourer’ means a worker who is normally permanently residing in the target area(s) as defined by 

the Employer in the Project Specifications and who is available to be temporarily employed by the Contractor 

and subcontractors to perform prescribed tasks that form part of the Works. 

‘Targeted Labour’ means the Local Labourers, who are defined as the target group for the Contract as 

normally permanently residing in the target area(s) as defined by the Employer in the Project Specifications. 

It is incumbent on individuals defined as Targeted Labour to demonstrate their claims to such residency on 

the basis of identification and association with and recognition by members of the community residing within 

the target area. It is incumbent on individuals to provide evidence of qualifying for the target groups. 

‘Worker’ for the purposes of this specification means any person, not being one of the Contractor’s key 

personnel, nor any key personnel of any subcontractor, who is engaged by the Contractor, a subcontractor 

or the Employer and paid on an hourly paid basis to participate in the execution of any part of the contract 

works and shall include unskilled labour, semi-skilled and skilled labour, artisans, clerical workers and the 

like. 

‘Workforce’ means the aggregate body comprising of all workers and shall, unless the context dictates 

otherwise, include the workforces of the Contractor and all subcontractors. 

D20303 ENGAGEMENT OF LOCAL LABOUR 

The temporary workforce shall, as far as practically possible, and with the exception of key personnel, be 

recruited/selected from the local communities living in close proximity to the project. 

Prior to the award of the Contract, the Employer shall, at his own cost, take all necessary actions to advertise 

within the local communities of the fact that the Contract will provide temporary employment opportunities 

and preference will be given to the use of the Local Labour on this Contract. Labourers and workers of the 

local community required by the Contractor shall be recruited/chosen from a Labour Register.  Labourers 

and workers of the Local community who are engaged by other employers in paid positions of employment 

shall not be eligible for inclusion in the Labour Register. 

(a) Employment of Local Labourers 

Upon the award of the Contract the Contractor shall without delay consult with the Local Communities, 

the Engineer and the Employer, and appoint a Liaison Officer, if so instructed, who is mutually 

acceptable to all parties.  The Liaison Officer shall negotiate with the Contractor and the Local 

Community and compile the required list of available Local Labourers called the Labour Register. 

The Contractor shall select and appoint temporary contract workers required for work included in the 

Contract from the available Local Labourers listed in the Labour Register with due observance of the 

skills required for the work in question. 
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It is the Mossel Bay Municipality objective to maximise local unemployed labour. The number of 

temporarily employment opportunities will be determined before each site handover. Local labour 

employed through EPWP methods are remunerated at R180,00 per task or working day. 

(b) Selection of Local Labourers 

The Contractor shall advise the Engineer in writing of the various categories of Local Labourers 

required for construction and the number of Local Labourers required in each category, together with 

the personal attributes which he considers desirable that each category of Local Labourers shall 

possess, taking due cognizance of the provisions of the Contract relating to Training. 

The Contractor shall make his selection of Local Labourers from the applicants in the Labour Register, 

taking due cognizance of his requirements for the workforce and the provisions of the Contract in 

regard to the provision of Training to the workforce and in accordance with the following principles: 

(i) No potential Local Labourer shall be precluded from being employed by the Contractor on 
the execution of the Works by virtue of his lack of skill in any suitable operation forming part 
of the Works unless: 

● All available vacancies have been or can be filled by labourers who already possess 
suitable skills;  or 

● The completion period allowed in the Contract, or the remaining portion of the 
Contract period (as the case may be) is insufficient to facilitate the creation of the 
necessary skills; 

(ii) Preference shall be given to the long-term unemployed and single heads of households; 

(iii) The Contractor shall, in so far as is reasonably practicable, accommodate the applicants’ 
expressed preferences regarding the types of work for which they are selected; 

(iv) The selection process shall make provision for, but shall not be limited to, the inclusion in 
the Labour Register of disabled Local Labourers who are deemed capable to perform 
selected tasks, youths who are older than sixteen but not older than twenty-six years and 
women. 

After making his selection, the Contractor shall advise the Engineer thereof in writing, and the 

Engineer has the right to call a meeting with the Local Community for the purpose of ratifying the 

Contractor’s selection. The Contractor shall attend such meeting and where reasonably required, 

shall motivate his selection. Should the Engineer or the Local Community make reasonable objection 

to the selection of any particular applicant by the Contractor, the Contractor shall not employ such 

applicant and shall select another suitable applicant acceptable to the Engineer and the Local 

Community as a replacement of the rejected applicant, in order to finalize the composition of the 

workforce. 

The provisions of clause D20304 shall apply in respect of the selection of additional or replacement 

members of the workforce as may be necessary from time to time for the execution and completion 

of the Works. 
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D20304 TERMS AND CONDITIONS OF EMPLOYMENT FOR TEMPORARY WORKERS 

The statutory Department of Labour Government Notice No. R204 of 2 March 2001: Basic Conditions of 

Employment Act (No. 75 of 1997): Sectoral Determination 2: Civil Engineering Sector, South Africa as 

amended shall apply in respect of any employer or employee associated with the contract. 

The Contractor shall conduct his own negotiations regarding wages and salaries, conditions of employment, 

working conditions, transport arrangements, disciplinary procedures, dispute resolution procedures and other 

matters relating to the employment of temporary workers. The Contractor shall supply the Engineer, where 

instructed, written details of the terms and conditions applicable to the employment and remuneration of 

temporary workers. 

(a) Employment 

All temporary workers (Local Labourers) who are employed for work to be executed in terms of the 
Contract, shall be employed by the Contractor in accordance with the abovementioned statutory 
legislation conditions which are consistent with and not less favourable than those set out below. 

(1) Engagement of the Local Labourers shall be of temporary nature for a period not exceeding 

the duration of the Contract. The duration of the employment of the Local Labourers shall 

nevertheless be as long as possible. 

(2) The Contractor shall in respect of every temporary worker employed by him in terms of the 

Contract, pay in full all amounts as may be due and payable in terms of the Workmen’s 

Compensation Act. 

(3) At the earliest opportunity the Contractor shall give notice to the temporary workers of the 

termination of the project on which they are engaged, provided always that such notice shall 

not be less than one week. 

(4) Any temporary worker may be summarily dismissed by the Contractor for any of the following 

reasons: 

● Being under the influence of alcohol or drugs whilst on the site; 

● Theft of any materials, plant, tools and equipment; 

● Gross insubordination; 

● Any wilful or grossly negligent act or omission which constitutes a threat to person or 

property; 

● Any other reason with which the Engineer may agree that it warrants summary 

dismissal. 

The dismissal of a temporary worker shall be effected in accordance with the applicable 

statutory requirements. 
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(5) Where required in terms of the Contract, the Contractor shall provide transport to and from 

the site for the Local Labourers in a suitable vehicle complying with all the necessary safety 

requirements. 

(6) When a temporary worker presents himself for work but is prevented from commencing or 

proceeding with, or completing a task due to circumstances beyond the control of the 

Contractor (e.g. inclement weather) the temporary worker shall not be entitled to payment.  

If however, the temporary worker is unable to commence or proceed with or complete his 

task due to reasons within the control of the Contractor, the temporary worker shall be 

entitled to full payment, although he has not commenced or proceeded with or completed 

his task. 

(7) The Contractor shall enter into a written agreement with each temporary worker engaged by 

him in terms of the Contract. The conditions of employment of the temporary worker and his 

rate of remuneration shall be set out fully and clearly in the agreement, and the provisions 

of the agreement shall be strictly in accordance with the statutory legislation. 

(b) Remuneration 

Payment of salaries and wages shall comply with all statutory requirements. The Contractor shall 

make available to the Engineer on demand and at all reasonable times, copies of all such statements 

and any other records as the Engineer may request, for the purposes of validating the accuracy of 

payments made to temporary workers. 

(c) Transporting of Local Labourers 

The Contractor shall provide satisfactory and suitable scheduled daily return transport for the 

labourers recruited in the local community between agreed assembly points in the residential area of 

the local community and the areas on the Site where the labourers or groups of labourers have to 

report for the various tasks allotted to them.  A Prime Cost Sum is provided in the pay item specified 

and included in the Bill / Schedule of Quantities to cover the cost of transporting Local Labourers. 

D20305 CONTRACTUAL REQUIREMENTS 

(a) Legislation 

 The Contractor shall comply with the following relevant legislation: 

 Basic Conditions of Employment Act 75 of 1997 

 Labour Relations Act 66 of 1995 

 Employment Equity Act 55 of 1998 (Chapters 1 and 2) 

 Occupational Health and Safety Act 85 of 1993 

 Compensation for Occupational Injuries and Diseases Act 130 of 1993 

 Skills Development Act of 1998 

The onus shall be on the Contractor to ensure that all statutory requirements applicable to the 

employment of Labour are observed. 
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(b) Labour content 

The Labour content (LC) of the Contract shall be determined according to the formula: 

           N 

LC  =  Σ Value of wages and allowances of labourers 

           1  

The total Rand value of the Labour content, expressed as a percentage of the total Contract Price / Award 

Value of the Contract, exclusive of VAT and allowances for contingencies and escalation, shall be defined 

as the Labour Content Percentage. 

Tenderers shall provide details of the magnitude and composition of their proposed Labour workforce for the 

contract by completing and submitting the Schedule of Labour Content in T2.2: Returnable Schedules with 

their tenders. Details of all hourly paid labour personnel offered by the Contractor as permanent staff, 

acquired/hired and subcontractor’s labour employed on the Contract shall be given. 

(c) Targeted Labour 

The South African National Standard Specification SANS 1914-4: 2002 Targeted Construction Procurement: 

Part 4: Participation of Targeted Enterprises and Targeted Labour (Local Resources) and  SANS 1914-5: 

2002 Targeted Construction Procurement: Part 5: Participation of Targeted Labour makes provision defining 

targeted labour, weightings for different subcategories, for factors and additional requirements to be specified 

to suit a particular contract. 

The Contractor shall engage targeted labour directly in the performance of the contract to the extent such 

that the monetary value of such engagements, expressed as a percentage of the net amount of the Contract 

Price / Award Value of the contract, is not less than the Contract Participation Goal provided for in the 

Contract. Details for Targeted Labour and the minimum Contract Participation Goals set by the Employer for 

the Contract are set out in C3.3: Procurement of the Scope of Work. 

(d) Records and reporting 

The Contractor shall maintain accurate and comprehensive records of all workers engaged on the contract 

and shall provide the Engineer at monthly intervals from the commencement of the contract, interim records 

substantiating the actual numbers of employment opportunities, which have been generated to date 

measured in worker days and the amount actually paid in respect thereof. Such interim records shall be in a 

format approved by the Engineer. 

The Contractor's Labour Content performance will be measured monthly in order to monitor the extent to 

which he is striving to reach the specific minimum target value set for the Contract Participation Goal (CPG) 

provided in the Contract. The Contractor shall prepare and attach to his payment certificates, in a form 

approved by the Employer, a schedule which lists the names, identity numbers, nationality, gender, 

trade/occupation, period of employment, employment number, wage rate, and allowances payable in respect 

of Labour, including the Rand value of wages and allowances paid, both on a cumulative basis and over the 

period for which payment is claimed. 
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The completed forms shall accompany the Contractor's monthly claim presented to the Engineer for payment 

of certified completed work. The Employer reserves the right to delay payments due to the Contractor should 

the Contractor fail to provide any item of required documentation to the approval of the Engineer. 

The Contractor shall, on completion of the contract, and as a pre-requisite event to the release of any 

retention money in terms of the conditions of contract, provide the Engineer with independently audited 

documentary evidence of the total amount actually paid to the workforce and the number of workers days 

generated during the contract. 

 D20306 LIAISON OFFICER 

 (a) Appointment 

The Contractor shall if instructed to do so appoint a Liaison Officer after consultation with the Local 

Community, the Engineer and the Employer. The Liaison Officer shall be appointed as a member of 

the Contractor’s management personnel and the Contractor’s normal employment conditions shall be 

applicable to the appointment. The Contractor shall disclose his normal employment conditions to the 

Engineer when called upon to do so. 

 (b) Duties of the Liaison Officer 

  The Liaison Officer shall: 

(i) be available on Site daily between the hours agreed on by the Contractor, the Employer and the 

Engineer from time to time; 

(ii) Determine, in consultation with the Contractor, the needs of the temporary Labourers for relevant 

skills Training.  He is responsible for the identification of suitable trainees and shall attend one 

of each of the training sessions; 

(iii) Communicate with the Contractor and the Engineer to determine the labour requirements with 

regard to the numbers and skills; 

(iv) Assist in maintaining good labour relations, and when applicable partake in Labourer grievance 

and dispute procedures; 

(v) Assist in and facilitate the recruitment of suitable temporary labour and the establishment of the 

Labour Register; 

(vi) attend all meetings in which the Local Community and/or Labourers are present or are required 

to be represented; 

(vii) Assist in the identification, and screening of Labourers from the Local Community in accordance 

with the Contractor’s requirements; 

(viii) inform temporary Labourers of their conditions of temporary employment, and inform temporary 

Labourers as early as possible when their period of employment will be terminated; 

(ix) attend disciplinary proceedings to ensure that hearings are fair and reasonable; 

(x) keep a daily written record of his interviews and community liaison activities; 
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(xi) carry out specific tasks ordered by the Engineer; 

(xii) perform such other duties as required and agreed upon between all parties concerned. 

 

 (c) Remuneration 

The remuneration of the Liaison Officer shall be determined jointly by the Contractor, the Engineer 

and the Employer. A Prime Cost Sum is provided in the Schedule of Quantities to cover the 

remuneration of the Liaison Officer. 

The Liaison Officer shall only be employed and paid for the period in which the duties of a Liaison 

Officer are required as agreed on by the Engineer and the Contractor. 

 (d) Transport of Liaison Officer(s) 

The Contractor shall provide transport for the Liaison Officer as agreed upon by the Employer, the 

Engineer and the Contractor. 

A Prime Cost Sum is provided in the Schedule of Quantities to cover the provision of transport for the 

Liaison Officer. 

D20307 TRAINING REQUIREMENTS 

Where training is specified in the Contract, the Contractor shall implement a formal training programme in 

which the various skills required for the execution and completion of the works are imparted to the workers, 

and where applicable, subcontractors engaged therein, in a programmed and progressive manner. Workers 

shall be trained progressively throughout the duration of the contract in the various stages of a particular 

type of work. 

All Training shall take place during normal working hours and the Contractor shall make adequate allowance 

in his programme of work to accommodate the training to be provided in terms of the Contract and shall 

ensure that the workers are available at the appropriate times to undergo such Training. 

The Contractor shall submit with his tender full details of the formal training which he intends to implement 

on the Contract. Details of the proposed Training shall be provided on Schedule of Proposed Training in 

T2.2: Returnable Schedules and shall include the following: 

i) The name of the training institution and course programme. 

ii) Each type of training and course content synopsis. 

iii) The manner in which the training is to be delivered. 

The cost of the Training in accordance with the Contractor’s Schedule of Proposed Training programme shall 

not exceed the sums provided for Training in the relevant pay items in the Bill / Schedule of Quantities. 
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The Contractor’s Training schedule shall be subject to the approval of the Engineer, and the Contractor shall, 

if so instructed by the Engineer, alter or amend the Training schedule and its contents to suit changing 

conditions on the Site and changes in the Contractor’s programme of work. 

 (a) Training of Local and other Labourers 

Depending on the requirements of the Contract the Training shall make provision for on-site hands-on 

Training, courses presented in-house by the Contractor, and selected courses presented by institutions 

accredited by the Construction, Education and Training Authority (CETA) or other institution recognized by 

the Department of Labour and the Employer. 

Each Labourer shall receive basic instruction and on-site hands-on training for the category of work required 

to be executed by him/her. 

An approved number of Local Labourers chosen by the Contractor in conjunction with the Engineer shall 

attend in-house courses conducted by trainers in the employ of the Contractor in accordance with the 

approved Training programme to satisfy the need for trained Labourers on the Site. 

Where formal training is specified in the Contract, Local Labourers with the required aptitude shall be 

nominated by the Contractor, and subject to the approval of the Engineer, shall attend approved formal 

training courses presented by accredited institutions and considered essential for the execution of the 

Works. 

For this purpose the Contractor shall submit a selection of courses from known training institutions 

accredited by the Construction, Education and Training Authority (CETA) or other institution recognized by 

the Department of Labour and the Employer from which the Engineer will choose the courses to be attended 

by the nominated and approval Local Labourers. 

 (b) Training for Emerging Contractors 

The Contractor shall closely monitor the performance of the principals of Emerging Contractors in the 

execution of their subcontracts and shall identify those who, in his opinion, display the potential to benefit 

from formal Training provided for in the Contract, and when required by the Engineer, the Contractor shall 

make recommendations in this regard. The final list of candidates will be decided on between the Contractor 

and the Engineer. 

Where required, Emerging Contractors engaged by the Contractor shall receive training and guidance 

according to an approved formal training programme which comprises both management skills and business 

development skills. 

Details of the proposed Training of Emerging Contractors shall be submitted in the Schedule of Proposed 

Training in T2.2: Returnable Schedules. 

If so directed, the Contractor shall alter or amend the formal training programme and its contents to suit 

changing conditions on Site and changes in the Contractor’s programme of work. 
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 (c) Labourers remunerated during training 

All Local and other Labourers employed by the Contractor, shall be remunerated in respect of the time spent 

undergoing formal training. Payment for Labourers in respect of training periods during which no productive 

work is executed, shall be reimbursed to the Contractor as provided for in Pay subitem D203.04(a) in the 

Bill / Schedule of Quantities. 

 (d) Non-compliance 

If at any stage the Engineer notifies the Employer in writing that the Contractor is not complying with the 

requirements of the Contract in respect of the training to be provided to Local and other Labourers and to the 

Emerging Contractors, then the Employer is entitled to appoint competent firms or persons to conduct the 

specified training at the Contractor’s expense and the amounts paid to such firms or persons will be deducted 

from the Contractor’s payment.. 

The Contractor shall be obliged to make Local and other Labourers and other employees available for 

Training when so required by the Engineer. 

D20308 FORMAL TRAINING 

(a) General 

The formal skills training programme to be implemented by the Contractor shall comply with the following minimum 

standards: 

(a) Be accredited by the Construction, Education and Training Authority (CETA) or other institution recognized by 

the Department of Labour, as being appropriate for this project. 

(b) Be delivered by suitably qualified and experienced trainers accredited to do so. 

The Contractor shall be responsible for the provision of everything necessary for the delivery of the skills training 

programme, including the following: 

(a) Sufficient skilled, competent and accredited trainers to deliver the training programme to all workers in 
accordance with the training programme; 

(b) A suitably furnished venue (if required); 

(c) Transport of the workers (as necessary); 

(d) Tools, equipment and teaching aids; 

(e) Stationery and ail other necessary materials. 

All members of the workforce will initially receive training in the module: Road works: processing subbase followed by 

training in the various work activity modules depending on the activities for which they will be employed. Each worker 

employed must be given the opportunity of completing at least one of the work activity modules during the initial training 

period, with further training being given on merit. 
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The Contractor shall keep comprehensive records of the training given to each worker as well as the nature and number 

of work tasks executed by the worker and whenever required shall provide copies of such records to the Engineer. 

The Contractor shall, in so far as it is reasonable and practical taking due and cognizance of the nature of the works to 

be executed at any given time, use trained workers on those aspects of the works for which they have been trained. 

 (b) Accredited training and attendance 

Only qualified trainers employed by training agencies that are accredited by the Construction, Education and 

Training Authority (CETA), or other institution recognized by the Department of Labour shall deliver all training. 

Accredited training refers to both the trainers as well as to the training material. Certificates affirming the 

successful participation in the various courses shall be presented to each attendant. 

The Contractor shall facilitate in the delivery of training, by instructing and motivating the hired local labour, 

supervisors and subcontractors regarding attendance and participation. 

All training shall take place within normal working hours, or as agreed with the trainees. 

 (c) Supervisors 

  Attention shall be given to the formal and informal training of supervisors. 

Candidates having the potential to become supervisors shall be selected from amongst the workforce and be 

given additional formal and informal training as outlined above. This selection will take place only once the initial 

skills’ training has been completed and workers have been given sufficient opportunity to prove their worth. 

 (d) Training records and certificates 

The Contractor shall keep comprehensive records of the formal training given to each Labourer and principal of 

the Emerging Contractor and whenever required, shall provide copies of such records to the Engineer. At the 

successful completion of each course each participant shall be issued with a certificate indicating the course 

contents as proof of attendance and completion. 

 (e) Labour / Training Agent 

If specified in the Contract, the Contractor shall appoint a Labour / Training Agent, subject to the written approval 

of the Engineer. The Labour / Training Agent shall be on the Site at all times when Local and other Labourers 

are executing work allotted to them. The Labour / Training Agent shall report in writing to the Engineer on a daily 

basis on the work executed by the Local and other Labourers in the employ of the Contractor, the quality of the 

work, the progress, and all other information that the Engineer may require. The Labour / Training Agent shall 

also be responsible for those aspects of training which are assigned to him in the Contract. 
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 (f) Training centre 

If so specified in the Contract, a suitable onsite Training centre shall be provided by the Contractor to the 

satisfaction of the Engineer. The Training centre shall comply with the specifications for site offices as specified 

in the Specifications. Measurement and payment of the Training centre and the required equipment shall be as 

specified in the Project Specifications. 

 
Pro Formas included 
 

 C3.5.1 Poverty Alleviation & Job Creation report 
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3.5.1 POVERTY ALLEVIATION & JOB CREATION   

(OVERALL PROJECT NEW WORKER SCHEDULE) 

Project Name: _________________________________________________________________________ 

Contract No: _______________ Month of Report: ______________________    Sheet No: ___________ 

Contractors Name: ____________________________________________________ 

Total value of Contract /Project: __________________________________________ 

Names of all NEW Workers employed this month are to be entered in the table below 

Name of 

Worker 

Identity 

Number 

Age of 

Worker 

Nr of 

Labour 

Days 

Daily 

Wage 

Rate 

Nr of 

Trainin

g Days 

“y” or “tick” if Yes 

PDI Woman 
Disable

d 
Local 

Educatio

n Level 

TOTALS FROM PREVIOUS SHEET:      

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

   TOTALS  FOR THIS SHEET:      

   TOTALS CARRIED FORWARD TO NEXT SHEET:      

COMPLETED BY: 

Name: ___________________________________________Signature: _________________________ 

Capacity: _________________________________________Date: _____________________________ 
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C4 SITE INFORMATION 

The site is indicated by locality plan on the drawings within the Municipal Boundaries of the Mossel Bay Municipality 

Access to the site is via existing paved and gravel roads 

The above-mentioned only serves as a guideline and prospective Tenderers shall acquaint themselves with the nature 

of the conditions on site and the Employer will assume no responsibility for the conclusions reached by the Tenderer. 

NATURE OF GROUND AND SUBSOIL CONDITIONS 

The Contractor is responsible to obtain and supply all material that must comply with the minimum requirements for the 

specified material, as well as to spoil sites and sources of material on site that may be required by the contractor. No 

payment will be made for the above and payment will be deemed to be included in the rates for the relevant items. 
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ANNEXURE A – TENDER DRAWINGS  

 
 

                 Typical Hardcourt Detail: 
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Typical HardCourt Line Layout Detail: 
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Typical Netball Post Detail: 
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Typical Soccer Goal Post Detail:   

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Specifications 
a. All measurements to be taken as inside measurement. 
b. Build and supply two side boxes per goal post as for A-C-E-D in photo below with A as 

the main post from round steel tubing 101 x 2mm to a height of 1800 mm (internal 
dimension) from ground level to crossbar B and C, D & E from 76 x 2mm Round steel 
tubing with C 800mm and D 1700mm long. 

c. Weld two 300mm sleeves at a 90’ angle onto and to the insides of each of the side boxes, 
one on the A-C corner and one on the D-E corner from 76 x 2mm Round steel tubing to 
fit the crossbar and back pole. 

d. Supply and deliver two 1200mm lengths Round steel tubing 80 x 2mm to fit tightly over 
the sleeves, one as a crossbar and one as a back pole. 

e. Supply 8, 10 x 90mm galvanized bolts and drill two 10mm holes at 100mm intervals into 
each end of the back pole and cross bare as well as each of the sleeves so that they are 
in line and from front to back of the goal post and as to secure the pole set with the bolts.  

f. All steel work as for above needs to be galvanized after construction and before 
delivering. 

g. Paint all posts with an industrial, matt finish, Polyurethane paint, white.  
h. These need to be repeated as to deliver two goal posts as one set. 
i. Supply two standard soccer net, 2.5mm PP nylon with 40 mm rectangular holes. 
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Typical Hockey Goal Box Details: 

 

 

  

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

• Frame of Goal box must consist of 50x50x2mm SHS 
with a back board of 3mm steel plate and nylon 
netting as per typicle details. 

• The inner size of the goal box must be 813 x 533 x 305 
mm 

• With 50x50x3mm nylon netting 
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Typical Tennis Court Detail: 

 

  

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

• Heavy-duty, Round Socketed Tennis 
Posts created from 76mm Steel 

• Posts given a Wimbledon Green, 
powder coated finish 

• Posts possess excellent scratch-
resistant & weatherproof qualities 

• Perfectly suited for grass and hard 
courts – indoor or outdoor 

• Package includes a high-quality brass 
winder mechanism 

• Typical Tennis Court Netting 
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SECTION 2.3:  CONDITIONS OF CONTRACT 

2.1.1 Disclaimer 

 Guidelines 

 The General Conditions of Contract for Construction Works, Third Edition (2015) published by the South 

 African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this 

 Contract and is Obtainable from www.saice.org.za 

 
The contractor is deemed to have referred to the above-mentioned documents for the full intent and meaning 

of each clause. 

 
 The ASAQS Preliminaries (November 2007 edition) published by the Association of South African Quantity 
 Surveyors for use with the said Minor Building Works Contract Agreement shall be deemed to be 
 incorporated in these bills of quantities 
 

The ASAQS Model Preambles for Trades (November 2008 edition) as published by the Association of South 

African Quantity Surveyors shall be deemed to be incorporated in these bills of quantities and no claims arising 

from brevity of description of items fully described in the said Model Preambles will be entertained. 

 Supplementary preambles are incorporated in these bills of quantities to satisfy the requirements of this 

 project. Such supplementary preambles shall take precedence over the provisions of the said Model 

 Preambles. 

 The ASAQS Standard System of Measuring Building Work, Seventh Edition (2015) as published by the 

 Association of South African Quantity Surveyors shall be deemed to be incorporated in these bills of 

 quantities and no claims arising from brevity of description of items fully described in the said Standard 

 System. 

 General 

 Contractors are referred to the above-mentioned documents for the full intent and meaning of each clause 

 thereof. 

These clauses are hereinafter referred to by clause number and heading only. Where standard clauses or 

alternatives are not entirely applicable to this agreement such modifications, corrections or supplements as will 

apply are given under each relevant clause heading and such modifications, corrections or supplements shall 

take precedence notwithstanding anything contrary contained in the above-mentioned documents. 

 

2.1.2 CONTRACT SPECIFIC DATA: 

The following contract specific data, referring to the General Conditions of Contract of Construction Works, 

Third Edition (2015) are applicable to this Contract: 

 
 Compulsory Data 
 
 Clause 1.1.1. 12   “Day” shall mean a calendar day 
 
 Clause 1.1.1.13   The Defects Liability Period is  12 Months 
  

Clause 1.1.1.14  The time for achieving Practical Completion is determined per project. Budget 
planning is over multiple financial years 

http://www.saice.org.za/
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Clause 1.1.1.5  The “Commencement Date” shall be the date the site is handed over to the 

Contractor and after the guarantees have been delivered. 
Clause 1.1.1.15  The Employer is: Mossel Bay Municipality in the procurement and execution of 

this contract, represented by the Manager Engineering Services & Projects and/or 
such other person or persons duly authorized thereto by the Employer in writing. 
The Employers representative is Mr. H Schoeman for the purpose of this contract 

 
 Clause 1.2.1   The Employer’s address for receipt of communication is: 

Mossel Bay Municipality 
PO Box 25 
101 Marsh Street 
MOSSEL BAY 
6500 
Tel: +27 44 606 5073 
e-mail: admin@mosselbay.gov.za 

  
Clause 1.1.1.26  The Pricing Strategy is rates only contract. The tender will be evaluated on an 80/20 

preference point system and the included quantified Bill of Quantities will be used to 
determine the preferred bidder. 

 
Clause 1.1.1.28  Scope of Work means the document(s) containing the Standard Specifications, the 

Project Specifications and the Drawings, that specifies and describes the Works, 
which are to be provided, and any other requirements and constraints relating to the 
manner in which the work is to be performed.” 

  
Clause 5.1.1  The non-working days are Mondays to Fridays outside normal working hours 

(17h00 to 7h00), Saturdays (13h00 to 00h00), Sundays and all gazetted public 
holidays. 

 
Clause 5.8.1   The special non-working days are: 

a) special gazetted public holidays   
b) The year-end break traditionally commencing on 16 December and ending the 
first Monday after New Year (January) the following year. 

 
 Clause 5.3.1   The documentation required before commencing with the works are: 

 1. Health and Safety Plan | Health and Safety Risk Assessment ( Refer to 
Clause 4.3) 

    2. Initial Programme (Refer to Clause 5.6) 

    3. Security (Performance Guarantee Clause 6.2) 

    4. Insurance (Clause 8.6) 

 

Clause 5.3.2  The time to submit the documentation required before commencement of Works is 

14 days. Failure to provide acceptable documentation or any documentation within 

in the stipulated time, the Employer may terminate the Contract in terms of Clause 

9.2, alternatively a reasonable penalty fee, determined by the Employer 

Representative, can be imposed on the Contractor. 
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Clause 5.13.1   The penalty for delay is R500 (VAT exclusive) per calendar day or part thereof; 
plus, the cost of site supervision by client’s personnel at R3 600.00 per calendar 
day. The penalty for non-compliance to Health and Safety regulations will amount 
to R2500.00 per incident per day. 

  

Clause 5.14.1  The requirements for achieving Practical Completion are to be fit for the intended 

purpose and occupation without danger or undue inconvenience to the Employer. 

 

Clause 5.5.1  It is estimated that the works shall be completed on / before the final completion 

date as per the approved construction program, including the Contractor’s year 

end break/s and special non-working days, as envisaged by the Employer. 

 
Clause 5.16.3   The latent defect liability period is ten (10) years after the issue of the Final  

    Approval Certificate. 
 

Clause 6.2  No performance guarantee will be accepted. Only retention guarantee will be 
allowed 

 
Clause 6.8.2  The value of payment certificates will not be adjusted in accordance with the 

Contract Price Adjustment Schedule of GCC 2015. 
 
Clause 6.10.1.5  The percentage limit on materials not yet built into the Permanent Works is 

80% upon proof of ownership. 

 
Clause 6.10.2  “Payment to the Contractor for any materials on site shall only be authorized after 

proof of ownership by the Contractor has been lodged with the Employer in the 
form of receipted invoices or other acceptable documents.” 

 
Clause 6.10.3  A retention amount of 10% on each claims certificate (excluding CPA and VAT) will 

be withheld up to the limit of 10% of the total construction cost. On completion per 
project the retention  amount will be reduced to 5% of said construction cost. 

 
 Clause 6.10.4   The first payment certificate will only be processed after the completion of site  
    establishment to the satisfaction of the Employer and/or Engineer. 
 
 Clause 8.6.1   Insurances to be effected and maintained by the Contractor at his own cost. 
 
 Clause 8.6.1.1.1   The Contract Price plus the indemnity values in sub clauses 8.6.1.1.2 and  
    8.6.1.1.3 
 
 Clause 8.6.1.1.2   The value of the materials supplied by the Employer to be included in the   
    insurance sum is R0.00 – Nil. 
 
 Clause 8.6.1.1.3   The amount to cover professional fees for repairing damage and loss to be  
    included in the insurance sum is R0.00 – Nil. 
 
 Clause 8.6.1.2   South African Special Risks Insurance Association (SASRIA) cover must be  
    arranged on motor vehicles, plant, site accommodation, tools and equipment. 
 
 Clause 8.6.1.3   The limit of the liability insurance required is R1,000,000.00 for any single claim 
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Clause 8.6.1.4.  Specific insurance cover for where execution of the Works involves the risk of  
   removal or interference with support / temporary works. The limit of the liability  

insurance required is R500,000.00 for any single claim. The Contractor is to notify 
the Employer at date of commencement of works where lateral support cover would 
be required. 

 Clause 10.3   Dispute resolution shall be by amicable settlement, failing which will be   
    immediately referred to adjudication which will be final and binding. 
 
2.1.3 Optional Data 
 

Clause 4.4.1  The Contractor shall not subcontract more the 25% of the whole Contract, unless 
approval is provided by the Employer. 

 
Clause 6.3   Variation or Expansion of Works Orders shall be limited to 20% of the Contract 

Value to increase or decrease in any work included in this Contract. 

 
Clause 2.2.1  The Contractor shall only take instructions from the Employer Representative for 

this Contract Works to carry out additional work. 

 

2.1.4 SITE ESTABLISHMENT AND PROTECTION OF THE PUBLIC 

 
 Notes: 
 

No danger tape shall be used for barricading. Construction Signage must be visible to all persons at all times. 

Construction Site and all excavations to be fenced off with a rigid orange nylon netting. 

 

 The contractor must provide temporary toilette facilities during construction for his own personal. These 
 facilities must be paid for by the contractor and can be claimed under the preliminary and general item in 
 the Bill of Quantities. 
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SECTION 2.4:  PRICING DATA (Bill of Quantities)  
 
2.2.1 Pricing and Award: Please note that the project is funded by a Council Vote and awarding of Tender is 
 subject to availability of these funds and final approval from the Municipality. 

 
2.2.3 A preferred and alternative bidder may be appointed depending on the responsiveness of bidders.  
 
2.2.4 Bidders MUST tender for each line item in the pricing schedule to be considered for evaluation.  Should 

the bidder fail to tender for each line item as stated, the bidder will not be evaluated and the bid will be 
seen as non-responsive.  If no rate will be charged, please indicate it as N/A or R0. 

 
2.2.5 This tendered will be awarded for Rates Only. The estimated quantities are only for evaluation purposes. 
 
2.2.6 It will be expected from the successful Contractor to provide a quotation on the required w o r k s  based on 

the rates tendered before commencement of works. 
 
2.2.7 All prices should include supply, delivery and installation. All rates to be VAT inclusive. 
 
2.2.8 Service Providers to allow for all indirect cost, including Indemnity Insurance-, Risk and Liability-insurance, 

Cost of Foreman, Admin and other Supervision, Cost of Plant and Equipment hire etc., and other Preliminary 
and General cost not listed. 

 
2.2.9 PROVISIONAL SUMS 

 Quotations will be requested for any related services from the Contractor. 

 In the case for purchase of materials and equipment or tools required to carry out the needed Works, Proven  

Cost to be submitted for materials used inclusive of VAT. 

 
2.2.10 PRIME COST AMOUNTS 

 Where indicated, Contractor to add for fixation, tools, labour and profit on PC Amounts. 
 
2.2.11 OTHER 
 
2.2.11.1 SPECIFIED ITEMS 

 
* Indicating any similar approved products. If similar products to be used, it must be specified by the Contractor 

in the quotation document, failure to comply      

can lead to the elimination as preferred bidder. 

 
2.2.11.2 PAYMENTS 

 Employer shall only pay the Contractor for works completed and in terms of the provision of the Contract. 
 
 The Contractor shall provide documentary proof of ownership for any claim for Material on Site. 
 

The Contractor need to provide a statement which he/she considers due to him/her. The Employer 

Representative will issue a Payment Certificate and Payment Summary for Work completed if in agreement 

with the Contractor. 

 
The original and signed Payment Certificate and Payment Summary must be handed in to Creditors section 
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together with the Contractor invoice reflecting the amount as on the Payment Certificate. Documentation can 

be submitted via e-mail to creditors@mosselbay.gov.za or per hard copy at 101 Marsh Street, Mossel Bay. 

 
Invoices will not be approved for payment if the Payment Certificate and Payment Summary are not provided 

and it remains the responsibility of the Contractor to ensure correct information is provided. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:creditors@mosselbay.gov.za
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SPORTS COURT CONSTRUCTION & RESURFACING 

 

SCHEDULE OF QUANTITIES SUMMARY 
   

 

SECTION DESCRIPTION 

AMOUNT 

(inclusive of VAT) 

1 July 2025 

to 

30 June 2026 

AMOUNT 

(inclusive of VAT) 

1 July 2026 

to 

30 June 2027 

AMOUNT 

(inclusive of VAT) 

1 July 2027 

to 

30 June 2028 

 

 

A PRELIMINARY AND GENERAL        

B CONSTRUCTION OF NEW HARDCOURT        

C RESURFACING OF HARDCOURTS        

SUB TOTAL        

D Plus: CONTINGENCIES @ 10% of SUBTOTAL        

TOTAL     

TOTAL (Year 1 + 2 + 3)  

CARRIED OVER TO FORM OF OFFER  
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SPORTS COURT CONSTRUCTION & RESURFACING 
SCHEDULE OF QUANTITIES       

    

ITEM 
NO. 

PAYMENT DESCRIPTION UNIT QTY 
 RATE 

(2025/2026)  

 AMOUNT RATE AMOUNT RATE AMOUNT 

(2025/2026) (2026/2027) (2026/2027) 2027/2028) (2027/2028) 

  
SANS 
1200 

SECTION A:  PRELIMINARY 
AND GENERAL 

                

                      

    

This section is constructed to 
cover all obligations and 
requirements of the GCC, 
Conditions of Tendering, the 
Specifications, the Project 
Specifications and liabilities not 
covered by the remainder of the 
Schedule of Quantities. 

  

  

            

    

In addition to the Items listed 
below, the Contractor is to state 
clearly hereunder the description 
of the item and compensation 
required which he requires to 
claim for separately from the rates 
tendered in the sections of the 
remainder of the Schedule of 
Quantities. 

  

  

            

    

The Engineer reserves the right to 
advance to the Contractor any 
such proportion of the stated sums 
which he considers the Contractor 
to have complied with. 

  

  

            

                      

A 1 AA 8.3 
FIXED-CHARGE AND VALUE-
RELATED ITEMS 

                

                      

A 1.1 AA 8.3.1 Contractual requirements                 

                      

A1.1.1   
Project value of up to max R 300 
000 

Sum 1             

    Ekstra over for item A1.1.1:                  

A1.1.1.1   
Project value of min R 300 000 to 
max R 750 000 

Sum 1             
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A1.1.1.2   
Project value of min R 750 000 to 
max R 1 500 000 

Sum 1             

                      

A1.1.1.3   
Project value of more than R 1 
500 000 

Sum 1             

                      

A 1.2   Occupational Health & Safety Act:                 

A 1.2.1   

Make provision to maintain all the 
requirements of the Health & 
Safety Act (Act 85 of 1993) and 
the Construction Regulations 
(Government Gazette No. 37305 
dated 07 February 2014 where 
applicable) or as amended for the 
full duration of the project. 

Sum 1             

                      

A1,3   Establish of Plant                 

    
Transport and setup of required 
plant/machinery 

Sum 1             

                      

A1,4   De-Establish of Plant                 

    Transport and Clearing of Site Sum 1             

                      

A 1.5 AA 8.3.3 

General responsibilities and other 
fixed-charge obligations.  Make 
provision for any costs of the 
Contractor for which there has not 
been provided for elsewhere: 

  

  

            

                      

A 1.5.1   
Specify: 
…………………………………….. 

Sum 1             

                      

A 2 AA 8.4 TIME-RELATED ITEMS                 

                      

A2.1   Contractual Requirements                  

                      

A2.1.1   
Project value of up to max R 300 
000 

Sum 1             

    Ekstra over for item A2.1.1:                  
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A2.1.1.1   
Project value of min R 300 000 to 
max R 750 000 

Sum 1             

                      

A2.1.1.2   
Project value of min R 750 000 to 
max R 1 500 000 

Sum 1             

                      

A2.1.1.3   
Project value of more than R 1 
500 000 

Sum 1             

                      

A 2.2 AA 8.4.5 

Other time-related obligations.  
Make provision for any costs of 
the Contractor for which there has 
not been provided for elsewhere: 

  

  

            

                      

A 2.1.1   
Specify: 
…………………………………….. 

Weeks               

                      

                      

A3   Fixed Penalties per occurance                 

                      

A3,1   
OHS related non-compliance 
during construction 

                

A3,1,1   
Criticle Finding not Resolved in 7-
days 

No 0 -2500   -2650   -2800   

                      

A3,2   Per calender day for late 
completion as per approved 
construction program for each site 

No 0 -2500   -2650   -2800   

                    

                      

TOTAL SECTION A:  CARRIED FORWARD TO SUMMARY                 
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SPORTS COURT CONSTRUCTION & RESURFACING 

SCHEDULE OF QUANTITIES         

ITEM NO. PAYMENT DESCRIPTION UNIT QTY 
 RATE 

(2025/2026)  

 AMOUNT RATE AMOUNT RATE AMOUNT 

(2025/2026) (2026/2027) (2026/2027) (2027/2028) (2027/2028) 

  SANS 1200 
SECTION B:  CONSTRUCTION 
OF NEW HARDCOURTS: 

                

                     

B 1 DA EARTHWORKS                 

                     

B 1.1 C 8.2.1 Clearing and grubbing m² 800             

                     

B 1,2   
Remove 100mm topsoil to 
stockpile and maintain 

m³ 80             

                     

                     

B 1.3   
Compaction of in-situ material to 
93% Mod AASHTO density 

                

                     

B 1.3.1   
Works within 0 to 15km from 
Mossel Bay CBD 

m² 264            

    Ekstra over for item B 1.3.1                

B 1.3.2   16 to 25 km m² 264            

                    

B 1.3.3   26 to 55 km m² 264            

                     

B 1.4 DA 8.3.4 
150 mm Thick G7 material from 
commercial sources compacted 
to 98 % Mod AASHTO density 

                

                     

B 1.4.1   
Works within 0 to 15km from 
Mossel Bay CBD 

m³ 40             

    Ekstra over for item B 1.4.1                 

B 1.4.2   16 to 25 km m³ 40             
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B 1.4.3   26 to 55 km m³ 40             

                     

B 1.5 DA 8.3.4 
150 mm Thick G5 material from 
commercial sources compacted 
to 98 % Mod AASHTO density 

                

                     

B 1.5.1   
Works within 0 to 15km from 
Mossel Bay CBD 

m³ 40             

    Ekstra over for item B 1.5.1                 

B 1.5.2   16 to 25 km m³ 40             

                     

B 1.5.3   26 to 55 km m³ 40             

                     

B1.6   
Modified AASHTO Density test 
(Provisional) 

No 6             

                     

B1.7   
Excavate and dispose material 
to a site provided by the 
contractor. 

                

                     

B1.7.1   
Spoil within 25 km of project 
location 

m³ 70             

    Ekstra over for item B1.7.1:                 

B1.7.1.1   26 to 50 km m³ 70             

                     

B1.7.1.2   51 to 75 km m³ 70             

                     

B1.7.1.3   76 to 100 km m³ 70             

                     

B 2 G 8.4 CONCRETE                 

                     

B 2.1 G 8.4.3 
Unreinforced concrete cast 
against excavated surfaces 

                

B 2.1.1   
Class 15MPa/19mm mass 
concrete base (Posts) 

m³ 0,25             
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B 2.2   Reinforced concrete cast against 
excavated surfaces 

                

                     

B 2.2.1   
Class 25MPa/19mm mass 
concrete  

m³ 160             

                     

B 2.2.2   
Supply and Deliver High Tensile 
Reinforcing Steel on site 

Prov 
Sum 

1 45000 45000 45000 45000 45000 45000 

                     

B 2.2.3   
Contractor's Cost and profit on 
Item B2.2.2 (State % and extend 
as an amount) 

% 45000             

                     

B 2.2.4   
Fixing and installation of High 
Tensile Reinforcing Steel 

kg 2488             

                     

B 3 MK 8.2 KERBING                 

B 3.1 MH 8.2.1 (b) 

Supply, install and kork Figure 
11 precast edging kerb on 
concrete bedding at perimeter of 
court and reinstate surrounding 
surface flush to new edging 

m 40             

                     

B 3.2   

Supply, install and kork Figure 
10 B precast edging kerb on 
concrete bedding at perimeter of 
court and reinstate surrounding 
surface flush to new edging 

m 40             

                     

B3.3   

Supply, install and kork precast 
inlet kerb 750 on concrete 
bedding at perimeter of court 
and shape outlet to allow 
stormwater downwards flow 

unit 1             
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B3.4   

Supply, install and kork Figure 3 
precast barrier kerb on concrete 
bedding at perimeter of court 
and reinstate surrounding 
surface flush to new edging 

m 40             

                     

B 4   SURFACE CONSTRUCTION                 

                     

B 4.1   
Supply and install hot bitumen 
spray coat with 13 mm 
aggregate  

m² 400             

B 4.2   
Supply and install hot bitumen 
spray coat with 6,7 mm 
aggregate  

m² 400             

B 4.3   
Supply and install hot bitumen 
spray coat with crusher dust 
slurry 

m² 400             

B 4.4   
Supply and install sand slurry 
coat 

m² 400             

                     

B 4.5   
Continuously graded (medium) 
(25 mm final thickness Labour 
Intensive Aspalt) 

m² 400             

                     

B 4.6   
Continuously graded (Fine) (20 
mm final thickness Labour 
Intensive Aspalt) 

m² 400             

                     

B 4.7   
Labour Intensive Asphalt (25mm 
final thickness with 800m² court 
size) 

                

                     

B 4.7.1   Filler - LBS Filler kg 9200             

                     

B 4.7.2   Sand - Crusher Dust kg  23000             

                     

B 4.7.3   Aggregate - 6.7 mm road stone kg 3680             
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B 4.7.4   Aggregate - 9.5 mm road stone kg 5980             

                     

B 4.7.5   Binder - 60% anionic emulsion kg 4140             

                     

B 4.8   
Slurry seal Coat (5mm final 
thickness) 

m² 800             

                     

B 8   HARDCOURT EXTRAS                 

                     

    Netball Goal Posts                 

B 8.1   
Supply and install Netball post 
as per Detail drawing 

No 2             

B 8.2   
Supply and install Netball ring 
and net as per Detail drawing 

No 2             

                     

    Tennis posts                 

B 8.3   

Supply, deliver and install Tennis 
Post and netting with 
measurement of 12,8m x 1,07m 
for the net and 76 x 3 mm x 
1,42m in lenght for the post as 
per detail drawing 

No 1             

                     

    Mini Soccer Goal Posts                 

B 8.4   

Supply, deliver and install 
Soccer Goal Post and netting 
with inner measurement of 1,8m 
x 1,2m as per detail drawing 

No 2             

                     

    Mini Hockey Goal Box                 

B 8.5   

Supply, deliver and install 
Hockey Goal Box with inner 
measurement of 813mm x 
533mm x 305mm as per detail 
drawing 

No 2             
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B 9   
SURFACE AND LINE 
PAINTING 

                

                     

B 9.1   
Supply and apply two layers of 
mixture sand, fibre and latex 
coating ratio (uncoloured) 

m² 800             

B 9.2   
Supply and apply two layers of 
fibre and latex coating (coloured) 

                

B 9.2.1   Green m² 200             

B 9.2.2   Blue m² 200             

B 9.2.3   Red m² 200             

B 9.2.4   Natural (Brown) m² 200             

                     

B 9.3   
Supply and apply one layer of 
latex and water seal coat 

m² 800             

                     

B 9.4   
Pre-Mix 100% Pure Flexible 
Acrylic Emulsion or Similar 
Approved 

m² 400           

           

B 9.5   
Supply and apply line painting 
with 65 % acrylic paint in a 
straight line and with curvatures  

                

                     

B9.5.1   Up to 45 mm in width                 

B9.5.1.1   Yellow m 18             

B9.5.1.2   White m 18             

B9.5.1.3   Red m 10             

B9.5.1.4   Blue m 10             

                     

B9.5.2   46 to 75 mm in width                  

B9.5.2.1   Yellow m 16             

B9.5.2.2   White m 16             

B9.5.2.3   Red m 10             

B9.5.2.4   Blue m 10             
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B9.5.3   76 to 100 mm in width                  

B9.5.3.1   Yellow m 16             

B9.5.3.2   White m 16             

B9.5.3.3   Red m 10             

B9.5.3.4   Blue m 10             

                     

                     

B 10.   
OTHER HARD COURT 
RELATED FITTINGS AND 
MATERIALS 

Prov 
Sum 

1  R 100 000 R 100 000 R 100 000  R 100 000 R 100 000 R 100 000 

                     

B10.1   

Percentage Mark-Up on Fittings 
and Materials not listed in this 
pricing Schedule (State % and 
extend as an amount) 

% 
100 
000 

            

                     

    
                 

TOTAL SECTION B:  CARRIED FORWARD TO SUMMARY                      

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



93 
 
 

SPORTS COURT CONSTRUCTION & RESURFACING 

SCHEDULE OF QUANTITIES         
ITEM NO. PAYMENT DESCRIPTION UNIT QTY  RATE  AMOUNT RATE AMOUNT RATE AMOUNT 

  SANS 1200 
SECTION C:  RESURFACING 

OF  HARDCOURTS     
(2025/2026)  (2025/2026) (2026/2027) (2026/2027) (2027/2028) (2027/2028) 

                      

C 1   SURFACE PREPERATION                 

C 1.1   Surface cleaning:  broom with 
water & chlorine solution m² 800             

C 1.2   Rinse area with water (municipal 
pressure) m² 800 

    
        

                      

C 1.3   Remove existing wearing course m² 800             

C 2   SURFACE COATING AND LINE 
PAINTING     

            

                      

C 2.1   
Supply and apply two layers of 
sand, fibre and latex coating 
(uncoloured) m² 800             

                      

C 2.2   
Supply and apply line painting 
with 65 % acrylic paint in a 
straight line and with curvature     

            

                      

C 2.2.1   Up to 45 mm in width                  

C 2.2.1.1   Yellow m 18             

C 2.2.1.2   White m 18             

C 2.2.1.3   Red m 10             

C 2.2.1.4   Blue m 10             

                     

C 2.2.2   46 to 75 mm in width                  

C 2.2.2.1   Yellow m 16             

C 2.2.2.2   White m 16             

C 2.2.2.3   Red m 10             

C 2.2.2.4   Blue m 10             

                     

C 2.2.3   76 to 100 mm in width                  

C2.2.3.1   Yellow m 16             
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C2.2.3.2   White m 16             

C2.2.3.3   Red m 10             

C2.2.3.4   Blue m 10             

                      

C 2.3   

Supply and apply one layer of 
sand, fibre and latex coating 
(uncoloured) stabilized with 3% 
cement m² 800             

                      

C 2.4   
Supply and apply one layer of 
sand, fibre and latex coating 
(uncoloured) m² 800             

                      

C 2.5   Supply and apply two layers of 
fibre and latex coating (coloured)     

            

                     

C 2.5.1   Green m² 200             

C 2.5.2   Blue m² 200             

C 2.5.3   Red m² 200             

C 2.5.4   Natural (Brown) m² 200             

                     

C 2.6   Supply and apply one layer of 
latex and water seal coat m² 800 

    
  

  
  

  

                      

C 2.7   Crack treatment for existing 
concrete type courts:     

            

                      

C 2.7.1   
Crack Injection using a epoxy 
resin m 50 

    
        

C 2.7.2   
Crack Sealing using a epoxy 
resin m 50 

    
        

                      

C 2.8   
Crack Treatment for existing 
Bituminous type courts:     

            

                      

C 2.8.1   Supply and fill cracks and dents 
with 60 % bitumen solution m² 240 

    
        

C 2.8.2   Crack Injection using Colseal m 50             

                      

TOTAL SECTION C:  CARRIED FORWARD TO SUMMARY                 
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SECTION 3.1: MBD1: BID REQUIREMENTS FOR MOSSEL BAY MUNICIPALITY 

 
PART A – INVITATION TO BID 

 

INVITATION TO BID FOR REQUIREMENTS OF THE MOSSEL BAY MUNICIPALITY 

BID NUMBER TDR63/2024/2025 
CLOSING 

DATE 
25 OCTOBER 2024 CLOSING TIME 12h00 

DESCRIPTION CONSTRUCTION AND REFURBISHMENT OF HARDCOURTS 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(MBD7) 

 

ORIGINAL COMPLETED BID DOCUMENTS MAY BE POSTED TO REACH THE TENDER BOX BY CLOSING 
DATE TO: 
 
The Tender Box 
Mossel Bay Municipality 
P O Box 25 
MOSSEL BAY 
6500 

OR 
 

ORIGINAL COMPLETED BID DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX BY CLOSING DATE 
AT: 
 
The Entrance of the Mossel Bay Municipality’s Town Hall 
101 Marsh Street 
MOSSEL BAY 
 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS AND 
CODE 

 

STREET ADDRESS  

TELEPHONE NUMBER  

ALTERNATIVE NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER 
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TAX COMPLIANCE 
STATUS PIN 

 

CIDB REGISTRATION 
NUMBER (if applicable) 

 

A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT (FOR EME’S & QSE’S) MUST BE 
SUBMITTED IN ORDER TO QUALIFY FOR PREFENCE POINTS FOR B-BBEE) 

B-BBEE STATUS LEVEL 
VERIFICATION 
CERTIFICATE 

YES NO 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT 

YES NO 

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS/SERVICES/WORK OFFERED? 

YES/NO 

(If YES, enclose proof) 

ARE YOU’RE A FOREIGN BASED SUPPLIER FOR THE 
GOODS/SERVICES/WORK OFFERED? 

YES/NO 

(If YES, answer Part B) 

TOTAL NUMBER OF ITEMS OFFERED Various 

TOTAL BID PRICE See page 80-94 

SIGNATURE OF BIDDER  

DATE  

CAPACITY UNDER WHICH THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO: 

TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

DEPARTMENT SCM DEPARTMENT Infrastructure Services 

CONTACT 
PERSON 

Nicole Saunders 
CONTACT 
PERSON 

Hendrik Schoeman 

TELEPHONE 
NUMBER 

(044) 606-5194 
TELEPHONE 

NUMBER 
(044) 606-5268 

E-MAIL ADDRESS nsaunders@mosselbay.gov.za E-MAIL ADDRESS hschoeman@mosselbay.gov.za 
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PART B – TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 
NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED – (NOT TO BE RE-TYPED) OR 
ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, THE 
PREFERENTIAL PROCUREMENT REGULATIONS AND ANY APPROPRIATE MUNICIPAL POLICY. THE 
GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS 
OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX 
STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA 
E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY 
MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?    YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                             YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                         YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                               YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                               YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A 
TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND 
IF NOT REGISTER AS PER 2.3 ABOVE. 

 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
 
DATE:       …………………………………………... 
 

http://www.sars.gov.za/
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SECTION 4.1: MBD4: DECLARATION OF INTEREST 
 

1. No bid will be accepted from persons in the service of the state*. 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favoritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority.  

3. In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 

4. Bidders are required to declare any change in directorship or membership during the term of this 

tender should it have had an influence on the award of the bid. 

4.1 Full Name of Bidder OR his OR her representative  

4.2 Identity Number  

4.3 
Position occupied in the Company  

(director, trustee, shareholder²) 
 

4.4 Company Registration Number  

4.5 Tax Reference Number  

4.6 VAT Registration Number  

4.7 The names of all directors/trustees/shareholder’s/member, their individual identity numbers and state 
employee numbers must be indicated in number 4, below. 

4.8 Are you presently in service of the state YES/NO 

4.8.1 If so, furnish particulars 

………………………………………………………………………………………………………………………………… 

4.9 Have you been in the service of the state for the past twelve months? YES/NO 

4.9.1 If so, furnish particulars 

………………………………………………………………………………………………………………………………… 

4.10 Do you have any relationship (family, friend, other) with persons in service of 
the state and who may be involved with the evaluation and or adjudication of this 
bid? 

YES/NO 

4.10.1 If so, furnish particulars 

………………………………………………………………………………………………………………………………… 
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4.11 Are you, aware of any relationship (family, friend, other) between a bidder and 
any persons in the service of the state and who may be involved with the evaluation 
and or adjudication of this bid? 

YES/NO 

4.11.1 If so, furnish particulars 

………………………………………………………………………………………………………………………………… 

4.12 Are any of the company’s directors, managers, principal shareholders, or 
stakeholders in service of the state? 

YES/NO 

4.12.1 If so, furnish particulars 

………………………………………………………………………………………………………………………………… 

4.13 Are any spouse, child or parent of the company’s directors, managers, principal 
shareholders, or stakeholders in service of the state? 

YES/NO 

4.13.1 If so, furnish particulars 

………………………………………………………………………………………………………………………………… 

4.14 Do you or any of the directors, trustees, managers, principle shareholders, or 
stakeholders of this company have any interest in any other related companies or 
business whether or not they are bidding for this contract? 

YES/NO 

4.14.1 If so, furnish particulars 

………………………………………………………………………………………………………………………………… 

 

 MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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5. Full details of directors/trustees/members/shareholders: 

Full Name  Identity Number 
State 

Employee 
Number 

Income Tax 
Number 

 

 
   

 

 
   

   
 

 

 

 
   

 

 
   

 

 
   

 

 
   

 

 
   

 

 
   

 

 
   

 
 
 
......................................................................    ......................................................... 
Signature        Date 
 
 
 
......................................................................    ......................................................... 
Position         Name of Bidder 
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SECTION 4.2: MBD5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 
For all procurement expected to exceed R10 million (VAT included), bidders must complete the following 
questionnaire: 
 

4.2.1 Are you by law required to prepare annual financial statements for auditing? YES/NO 

4.2.1.1 If yes, submit audited annual financial statements for the past three years or since the date of establishment 
during the past three years. 

………………………………………………………………………………………………………………………………… 

4.2.2 Do you have any outstanding undisputed commitments for municipal services 
towards a municipality or any service provider in respect of which payment is 
overdue for more than 30 days? 

YES/NO 

4.2.2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards a 
municipality or other service provider in respect of which payment is overdue for more than 30 days. 

………………………………………………………………………………………………………………………………… 

4.2.2.2 If yes, furnish particulars: 

………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………… 

4.2.3 Has any contract been awarded to you by an organ of state during the past 
five years, including particulars of any material non-compliance or dispute 
concerning the execution of such contract? 

YES/NO 

4.2.3.1 If yes, furnish particulars: 

………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………… 

4.2.4 Will any portion of goods or services to be sourced from outside the Republic 
and, if so, what portion and whether any portion of payment from the municipality is 
expected to be transferred out of the Republic? 

YES/NO 

4.2.3.1 If yes, furnish particulars: 

………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………… 
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SECTION 4.3: MBD6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022. 
 
This preference form must form part of all tenders invited. It contains general information and serves as a claim form 
for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

 
(a) The 90/10 or 80/20 preference point system will be applicable in this tender. The lowest (goods and 

services) / highest (sales and leases) acceptable tender will be used to determine the accurate system 
once tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 
 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS POINTS 

PRICE 80 90 

SPECIFIC GOALS 20 10 

Total points for Price and SPECIFIC GOALS  100 100 

 

1.5 Failure on the part of a tenderer to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. The tenderer is however required to submit the proof 
or documentation required in terms of this specific goals. That documentation may be requested by the 
municipality.  

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of 
state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 
and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of 
state in response to an invitation for the origination of income-generating contracts through any method 
envisaged in legislation that will result in a legal agreement between the organ of state and a third party 
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of 
assets and concession contracts, excluding direct sales and disposal of assets through public auctions; 
and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏⬚

𝑷𝒎𝒊𝒏⬚
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏⬚

𝑷𝒎𝒊𝒏⬚
) 

 
 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 

3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙⬚

𝑷𝒎𝒂𝒙⬚
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙⬚

𝑷𝒎𝒂𝒙
) 

  

 Where 

 Ps = Points scored for price of tender under consideration 
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 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Mossel Bay Preferential Procurement Policy, preference points must be awarded for specific goals 
stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine the 
applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and 
that the lowest acceptable tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding 
points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.  

4.3. 50% of the 20/10 points will be allocated to promote this goal and points will be allocated in terms of the B-
BBEE scorecard as follows. 

B-BBEE Status Level of Contributor 
Number of Points for Preference 

(80/20) 
50% of Points for Preference  

1 20  10 

2 18  9 

3 14  7 

4 12  6 

5 8  4 

6 6  3 

7 4  2 

8 2  1 

Non-compliant contributor 0 0 
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B-BBEE Status Level of Contributor 
Number of Points for Preference 

(90/10) 
50% of Points for Preference  

1 10 5 

2 9 4.50 

3 6 3 

4 5 2.50 

5 4 2 

6 3 1.50 

7 2 1 

8 1 0.50 

Non-compliant contributor 0 0 

 

(a) A tenderer must submit proof of its B-BBEE status level contributor [scorecard]. 

(b) A tenderer failing to submit proof of B-BBEE status level of contributor may only score in terms of the 

80/90-point formula for price; and scores 0 points for B-BBEE status level of contributor. 

4.3.1 B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 4.1  

 

B-BBEE Status Level of Contributor  :   ………………………………………………………. 

(Only indicate your B-BBEE Status Level of Contributor – the points will be calculated by the 
Municipality) 

4.4. Points for specific goals to promote suppliers or service providers located in a province, district, or 
municipal area / (hereafter referred to as locality)  

(a) Each tender must specify in the invitation to tender that a maximum of 50% of the 20/10 points will be 

allocated to promote the specific goal of locality. 

(b) Only one of the points as set out below that best describes the enterprise’s locality may be awarded if 

applicable. 
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No Requirement 

Points for 
enterprises within  

the Mossel Bay 
municipal area 

Points for 
enterprises within 
the Garden Route 

District region 

Points for 
enterprises within 
the Western Cape 

Province and other 
Provinces 

1 
Procurement under the 80/20 
preference points system where the 
supplier or service provider is located in: 

10 6 4 

2 
Procurement under the 90/10 
preference points system where the 
supplier or service provider is located in: 

5 3 2 

(c) Bidders must submit one of the following in order to receive points for the abovementioned criterion.  

(i) Municipal Account of bidder’s address as indicated in bid document; 

(ii) If the address as indicated in bid document is not in the name of the bidder, the latest lease agreement 

for this address or sworn affidavit from the registered owner of the property stating occupancy by the 

bidder is required. 

(iii) The business address of the bidder as indicated in the MBD6.1 of the bid document as the business 

premises should be established/leased prior to the advertisement date.   

(iv) Only fully operational business premises will be accepted. All vacant erven, storage units and postal 

addresses do not qualify as a business premises. 

4.4.1 LOCALITY CLAIMED IN TERMS OF PARAGRAPHS 4.4 

 

Locality (indicate as per table above)  :  ………………………………………………………. 

(The address provided in 4.5 below, will be used to determine the locality as per 4.4 above) 

 
4.5. MUNICIPAL INFORMATION 

 

Municipality where business is situated :  ….………………………………………………. 

 

Registered Account Number  :  …………………………………………………. 

 

Stand Number    : ………………………………………………….. 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.6. Name of company/firm……………………………………………………………………………………………. 

4.7. Company registration number: …………………………………………………………................................. 
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4.8. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.9. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 
1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state 
that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders, and directors, or only 
the shareholders and directors who acted on a fraudulent basis, be restricted from 
obtaining business from any organ of state for a period not exceeding 10 years, after 
the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
WITNESSES 
 
 
1. …………………………………….. 

2. ……………………………………. 

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  …………………………………. 

ADDRESS: …………………………………. 

  ………………………………….. 

 ………………………………….. 
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SECTION 4.4: MUNICIPAL RATES AND TAXES 
 

Names of 
Directors/Partners/Senior 

Managers 

Physical residential 
address of the 

Directors/Partners/Senior 
Managers 

Residential Municipal 
Account number(s) 

Name of Municipality 

 

 
   

 

 
   

 

 
   

 

 
   

 

 
   

 

 
   

 

 
  

 

 

   
 

 

 
*Documentation as indicated in Section 1.2.8.2 must be submitted with the tender document. 
 

DECLARATION 
 
I, THE UNDERSIGNED (NAME and SURNAME) ....................................................................................................... 
 
CERTIFY THAT THE INFORMATION FURNISHED ABOVE IS CORRECT. I ACCEPT THAT THE STATE MAY ACT 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
......................................................................    ......................................................... 
Signature        Date 
 
 
......................................................................    ......................................................... 
Position         Name of Bidder 
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SECTION 4.5: AUTHORITY FOR SIGNATORY  
 
We, the undersigned, hereby authorize Mr/Mrs…………………………………………………………………………… 
 
acting in his/her capacity as ………………………………………………………………………………………………… 
 
of the business trading as …………………………………………………………………………………………………… 
 
to sign all documentation in connection with ……………………………………………………………………………… 
 
 

NAME OF 
MEMBERS/DIRECTORS 

SIGNATURE DATE 

   

   

   

   

   

   

   

   

   

   

   

 
 
Note: If bidders attach a copy of their Authorised Signatory as per Section 1.2.9 of the tender document, it is 
not necessary to complete this form.  
 
“If a bidder is a sole proprietor, it is not required to complete this form, provided that the tender document was 
completed and signed by the owner.” 
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SECTION 4.6: MBD8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  
 

1. This Municipal Bidding Document must form part of all bids invited.   

 

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain management 

system.  

 

3. The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or committed any improper 
conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. wilfully neglected, reneged on, or failed to comply with any government, municipal or other public sector 

contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004). 
 

4. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

Item Question Yes No 

4.1 

Is the bidder or any of its directors listed on the National Treasury’s database as a company 
or person prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this database were informed in writing of 
this restriction by the National Treasury after the audi alteram partem rule was 
applied). 
 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom 
of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 

If so, furnish particulars: 

 

 

4.2 

Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 
29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? 

The Register Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

 

Yes 

 

. 

No 

 

4.2.1 

If so, furnish particulars: 

 

 

4.3 
Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

Yes 

 

No 

 

http://www.treasury.gov.za/
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4.3.1 

If so, furnish particulars: 

 

 

4.4 
Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal entity, 
that is in arrears for more than three months? 

Yes 

 

No 

 

4.4.1 

If so, furnish particulars: 

 

 

4.5 
Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

Yes 

 

No 

 

4.5.1 

If so, furnish particulars: 

 

 

 
 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………………………………………...……CERTIFY THAT THE  

INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 
SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 ………………………………………....   ………………………….......... 

 Signature       Date 

 

 ………………………………………...   …………………………......... 

 Position      Name of Bidder 
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SECTION 4.7: MBD9: CERTIFICATE OF INDEPENDENT BID DETERMINATION  
 

1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or 
concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 
relationship and if it involves collusive bidding (or bid rigging). ² Collusive bidding is a pe se prohibition meaning 
that it cannot be justified under any grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures 

for the combating of abuse of the supply chain management system, and must enable the accounting officer, 
among others, to: 

 
a.  take all reasonable steps to prevent such abuse; 
b.  reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper conduct 
in relation to such system; and 

c.  cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during 
the bidding process or the execution of the contract. 

 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid-rigging. 
 

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD9) must be completed 
and submitted with the bid: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise 
prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding 
process. Bid rigging is, therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

TDR63/2024/2025: CONSTRUCTION AND REFURBISHMENT OF HARDCOURTS 

in response to the invitation for the bid made by: 

MOSSEL BAY MUNICIPALITY 

 (Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: _______________________________________________________________________ that: 

   (Name of Bidder) 

 

1.  I have read and I understand the contents of this Certificate; 
 
2.  I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete 

in every respect; 
 
3.  I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 
 
4.  Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 
 
5.  For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 
 
(a) has been requested to submit a bid in response to this bid invitation; 
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or 
experience; and 
(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder 

 
6.  The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However, communication between partners in a joint venture 
or consortium³ will not be construed as collusive bidding. 

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 
 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 
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(f) bidding with the intention not to win the bid. 
 

8.  In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 
or services to which this bid invitation relates. 

 
9.  The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 
 
10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission 
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition 
Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal 
investigation and or may be restricted from conducting business with the public sector for a period not 
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or 
any other applicable legislation. 

 

 

…………………………………………   ………………………………………… 

Signature       Date 

 

 

………………………………………..    ………………………………………… 

Position       Name of Bidder 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, 

skill and knowledge in an activity for the execution of a contract. 
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SECTION 5: DECLARATION 
 

1. I hereby declare that I have read, understood, agree and comply with all of the sections below, if included, that it 
shall be deemed to form and be construed as part of this agreement: 

 
(i) Bidding documents, viz 

- Invitation to bid; 
- Tax Compliance Status Pin; 
- Pricing schedule(s); 
- Technical Specification(s); 
- Preference claims for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations; 
- Points claims in terms of specific goals for locality; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination 
- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 
(iii) Other (specify) 

 
2. I confirm that I am duly authorised to sign this document. 
 
 
 

NAME (PRINT)  …………………………………………. 
 
CAPACITY  …………………………………………. 

 
SIGNATURE  …………………………………………. 
 
NAME OF FIRM  …………………………………………. 

 
DATE   …………………………………………. 

  

WITNESSES 
 
1. …….…………… 
 
2. …………………… 
 
DATE: ……………………. 
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SECTION 6: FORM OF OFFER AND ACCEPTANCE 
 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 
following works: 
 
TDR63/2024/2025: CONSTRUCTION AND REFURBISHMENT OF HARDCOURTS 
 
The Tenderer, identified in the Offer signature block, below has examined the documents listed in the Tender Data and 
addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance, 
the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with 
the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUED ADDED TAX IS: 
 
R...............................................................................................................................................................................(in figures); 
 
...................................................................................................................................................................................(in words). 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract 
Data. 
 
Signature(s)..............................................................................         ........................................................................................ 
 
Name(s)...................................................................................          ......................................................................................... 
 
Capacity...................................................................................         ....................................................................................... 
 
For the tenderer........................................................................................................................................................................ 
 
.................................................................................................................................................................................................... 

(Name and address of organisation) 
 
Name & signature of witness......................................................................      Date............................................................... 
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ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the bidder’s Offer. In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of 
contract identified in the Contract Data. Acceptance of the bidder’s Offer shall form an agreement between the Employer 
and the bidder upon the terms and conditions contained in this agreement and in the contract that is the subject of this 
agreement 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 

 
and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Returnable Schedules as well as any changes to the terms of the Offer agreed by the bidder and the Employer during 
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in 
this Schedule. 

 
Deviations from and amendments to the draft contract as well as any changes to the terms of the Offer agreed by the 
bidder and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the bidder receives one 
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the bidder (now 
contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why he 
cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the Parties. 

 
Signature(s)    ...................................................................          ................................................................. 

Name(s)          ...................................................................  ................................................................  

Capacity         ....................................................................  ...................................................................  

for the employer 
 
Name and address of organisation………………………………………………………………………………………….. 
 
……………………………………………………………………………………………………………………………………. 
 
Name and signature of witness ………………………………………………………..  Date……………………………… 
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Schedule of Deviations 
 

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited 

to those permitted in terms of the Tender Data and the Conditions of Tender. 

A Bidder’s covering letter will not necessarily be included in the final contract document.  Should any matter in such 

letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached during the process of 

offer and acceptance; the outcome of such agreement shall be recorded here. 

Any other matters arising from the process of offer and acceptance either as a confirmation, clarification or change to 

the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded 

here. 

Any change or addition to the tender documents arising from the above agreements and recorded here shall also be 

incorporated into the final draft of the Contract. 

 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

By the duly familiarized representatives signing this agreement, the Employer and the bidder agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender 
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the bidder and the employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the bidder of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement. 
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CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 

 
Issued in terms of - 

 
Occupational Health and Safety Act, 85 of 1993 

and  
Construction Regulations, 2014 

 
  



120 
 

Contents 
1. Definitions .................................................................................................................................................. 121 

2. Introduction to the Construction Health and Safety Specification .............................................................. 121 

3. Limitation of liability .................................................................................................................................... 122 

4. Purpose of the Construction Health and Safety Specification .................................................................... 122 

5. Implementation of the Construction Health and Safety Specification ......................................................... 122 

6. Scope ......................................................................................................................................................... 122 

7. Compensation of Occupational Injuries and Diseases Act ........................................................................ 123 

8. Application for Construction Work Permit .................................................................................................. 123 

9. Notification of Intention to Commence Construction Work ......................................................................... 123 

10. Risk Assessment for Construction Work ............................................................................................... 123 

11. Principal Contractor’s Health & Safety Plan .......................................................................................... 124 

12. Health & Safety File ............................................................................................................................... 124 

13. Cost of occupational health and safety .................................................................................................. 125 

14. Induction ................................................................................................................................................ 125 

15. Health and Safety Training .................................................................................................................... 125 

16. General Inspection, Monitoring and Reporting ...................................................................................... 125 

17. Incidents ................................................................................................................................................ 126 

18. Audits / Compliance Management and Monitoring ................................................................................ 126 

19. Fire Precautions and Fire Fighting Equipment ...................................................................................... 126 

20. Personal Protective Equipment (PPE) and Clothing .............................................................................. 126 

21. Occupational Health and Safety Signage .............................................................................................. 127 

22. Contractors ............................................................................................................................................ 127 

23. Fall Protection........................................................................................................................................ 127 

24. Excavation Work .................................................................................................................................... 127 

25. Explosives and Blasting ......................................................................................................................... 128 

26. Demolition Work .................................................................................................................................... 128 

27. Asbestos Work ...................................................................................................................................... 128 

28. Underground Services ........................................................................................................................... 129 

29. Temporary Works .................................................................................................................................. 129 

30. Ladders – GSR 13A .............................................................................................................................. 129 

31. Piling / Drilling (Rig) ............................................................................................................................... 129 

32. Construction Vehicles and Mobile Plant (including Hired Plant) ............................................................ 130 

33. Electrical Installations and Machinery.................................................................................................... 130 

34. Public Health and Safety ....................................................................................................................... 131 

35. Night Work ............................................................................................................................................. 131 

36. Storage of flammable liquids ................................................................................................................. 131 

37. Hazardous Chemical Agent Management ............................................................................................. 132 



121 
 

38. Emergency and First Aid Management ................................................................................................. 132 

39. Facilities for employees ......................................................................................................................... 132 

40. COVID-19 Management ........................................................................................................................ 133 

41. Penalties ................................................................................................................................................ 133 

Annexure 1 - CHSS Acknowledgement ......................................................................................................... 134 

Annexure 2 - CHSS Acknowledgement ......................................................................................................... 135 

Annexure 3 - Signed Mandatory Agreement S37(2) ...................................................................................... 136 

Annexure 4 – Health and Safety File Index.................................................................................................... 138 

Annexure 5 – Health and Safety Plan Index .................................................................................................. 139 

Annexure 6 – List of Appointments ................................................................................................................ 140 

Annexure 7 – Baseline Risk Table ................................................................................................................. 141 

Annexure 8 – EMERGENCY NUMBERS....................................................................................................... 144 

 
 

1. Definitions 
 
For the purpose of this Construction Health and Safety Specification, the abbreviations or definitions given hereunder 
shall apply: (other as per legal definition will apply) 
 

• “CR” Construction Regulations, 2014 

• “CHSS” this document, the Construction Health & Safety Specification 

•  “OHSA” the Occupational Health &Safety Act of 1993 

• “S” a Section in the Occupational Health & Safety Act of 1993 

• “HIRA” – Hazard Identification and Risk Assessment 

• “H&S” Health and Safety 

• “Agent” occupational health and safety practitioner, appointed by the Municipality to act on its behalf, and who 
is appointed in writing. 

• “Client” the Mossel Bay Municipality. 

• “Regulations” the Regulations issued under the Occupational Health & Safety Act; 

• “SSHSS” means Site Specific Health and Safety Specifications as per the CR 

• “Site” the lands and other places, made available by the MBM for the purposes of the Contract, on, under, 
over, in, or through which the construction work is to be executed or carried out. 

• “Principal Contractor” means an employer appointed by the client to perform construction work; 

• “Contractor” means an employer who performs construction work. 

• “MBM” means the Mossel Bay Municipality 
 

2. Introduction to the Construction Health and Safety Specification  
 

• This Construction Health & Safety Specification (CHSS) is published in terms of the Occupational Health & 
Safety Act of 1993 (OHSA), Construction Regulations 2014, Regulation 5. 

• The CHSS does not replace the Construction Regulations, 2014, but is a supplementary specification as 
required in terms of the Regulations. Partial references to or quotes from the Regulations do not imply that the 
sections not referred to or quoted from are of lesser importance or are not applicable.  

• The Principal Contractor is, at all times required to and will remain responsible to fully address all requirements 
and standards of the Occupational Health and Safety Act, Regulations, other relevant applicable regulations 
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and or standards as may apply and the approved Health and Safety Plan, and then ensure the implementation 
thereof. 

• The MBM is committed to ensuring that the highest standards of health and safety prevail at the Municipality. 

• It shall be known within the MBM as the Construction Health & Safety Specification or CHSS. 

• This CHSS must be included in all tender documents for construction work.  
o It may be supplemented on various projects by a Site-Specific Health & Safety Specification which 

deals with health & safety issues relevant to that specific project only; and 

• The MBM may appoint an Agent who will (inter alia) be responsible for the approval of all Principal Contractors’ 
H&S Plans based on the CHSS or the SSHSS, for the auditing of the Principal Contractors’ implementation 
thereof, and for maintaining the document control associated with the CHSS / SSHSS. 

 
3. Limitation of liability 
 

• The MBM shall not be responsible for any acts or omissions of any Contractor which may directly or indirectly 
result from the application of the CHSS or any project specific version thereof.  

• Contractors must always ensure that equipment, machinery, plant, and work practices are compliant to the 
legal requirements as these apply. 

• Any other potential responsibility or alternative arrangement shall be dealt with in a Mandatary Agreement, as 
defined in Section 37(2) of the Act, or the contract. 
 

4. Purpose of the Construction Health and Safety Specification  
 

• The purpose of the CHSS is for the specification to be used as the standard on which a Contractors’ H&S 
Plans must be based. The CHSS will be applicable on any construction project for the MBM.  

• This CHSS shall be incorporated and considered when a SSHSS is developed. 
 
5. Implementation of the Construction Health and Safety Specification 
 

• This CHSS forms an integral part of the Contract, and Principal Contractors are required to make it an integral 
part of their contracts with their contractors and suppliers.  It will be disseminated by the MBM to persons 
responsible for the design of infrastructure, projects and SCM, who will ensure that it is included in the Tender 
Document(s) issued to prospective Principal Contractors.   

• The prospective Principal Contractors shall allow in their tenders for the cost of Health and Safety and 
complying with the requirements of the OHS Act and regulations, other legal requirements, this CHSS or 
additional SSHSS or other agreements. 

• This CHSS shall be incorporated and considered when a SSHSS is developed. 

• The Principal Contractor must provide the CHSS to their contractors. 

• The Principal Contractor must sign Annexure 1 of this CHSS. 

• The (an) Contractor must sign Annexure 2 of this CHSS. This would include a contractor of a principal 
contractor, and a contractor of a contractor. (a.k.a. sub-contractors) 
 

6. Scope 
 

• This CHSS covers the general requirements for addressing and mitigating Occupational Health and Safety 
related risks, problems, incidents, and injuries on projects constructed or executed for the MBM.  

• The scope addresses legal compliance, hazard identification and risk assessment, promoting a health and 
safety culture amongst those working on MBM projects and those affected by the activities taking place in and 
around them. 

• This CHSS serves as a guide and is not limited, i.e., the contractor must add as may be necessary to ensure 
safety and compliance based on their scope and associated risk and site / conditions. 
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• The CHSS contains clauses that are generally applicable to building and construction and imposes controls 
associated with activities that impact on human health and safety. 

• The Principal Contractor is required to comply with the provisions of the OHSA, all applicable Regulations (in 
particular the CR), other relevant legislation and associated standards, this CHSS or additional SSHSS or 
additional agreements made.  

• The MBM or its agent will monitor the Principal Contractor’s legal compliance and the requirements of the 
CHSS / SSHSS their H&S Plan. 
 

7. Compensation of Occupational Injuries and Diseases Act 
 

• The Principal Contractor shall submit proof of registration as an employer, and proof of Good Standing with 
the COID Fund, prior to starting the work. 

• A copy of the valid Letter of Good Standing with the COID Fund must be included in the H&S Plan and an 
updated copy kept in the H&S File. 

 
8. Application for Construction Work Permit 
 

• When required, this shall be managed as per CR 3 by an appointed Pr. CHSA. 

• A copy of the permit must be placed in the H&S File and 

• The permit number must be displayed on site. 
 

9. Notification of Intention to Commence Construction Work  
 

• After receipt of the Letter of Acceptance from the MBM the Principal Contractor shall notify the Provincial 
Director of the Department of Labour of a notifiable project, 7 days before work commences as per CR 4(1). 

• The notification shall be similar in format to Annexure 2 of the Construction Regulations. 

• The acknowledgement letter from DoEL and a copy of the notification to the Provincial Director must form part 
of the H&S File. 

• Should the project go past the planned end-date the principal contractor must apply for extension of the 
notification and place such proof in the H&S File. 

 
10. Risk Assessment for Construction Work  
 

• The contractor shall ensure that a risk assessment as per CR 9 is in place 
o Conducted by a competent person. 
o in terms of an acceptable and documented methodology. 
o Site specific based on the scope of works, site, method statements and anticipated plant, machinery, 

and equipment. 
o Consider other applicable regulations as and where required. 

• Risk assessments of all activities shall form an integral part of the Health and Safety plan and the foundation 
on which control measures and safe work procedures are based to effectively manage risk and ensure the 
health and safety of all persons. 

• The HIRA, as performed by the appointed competent risk assessor is always kept up to date and on site and 
revised should there be a change in scope of work, an incident occurs or the request of the client or a DoEL 
inspector. 

• As part of the risk management process ensure a competent person conduct DSTI’s (daily safe task 
instructions) and consider the daily conditions, planned work and related hazards, and ensure the necessary 
controls are in place. This must be communicated to the team present on site. 

• Our Baseline Risk Table, Annexure 7, is attached for your information. 
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11. Principal Contractor’s Health & Safety Plan  
 

• The Principal Contractor shall submit a site and scope specific health and safety plan, in accordance with the 
legal requirements, prior to work starting. 

• This plan must be presented and approved by the MBM OHS Department or its agent prior to the site being 
handed over to the Principal Contractor.  

• Besides the legal requirements, the health and safety plan shall be structured as Per Annexure 5.  
a. The front page shall allow place for signature of the CEO or assistant (OHSA 16.1 / 16.2), 

Construction Manager (CR 8.1), Construction Supervisor (CR8.7) 
b. Scope and site specific 
c. Additional documents as may be required may be added at the end. 

 
12. Health & Safety File  
 

• The Principal Contractor shall provide and maintain on the construction site, a H&S File, containing all the 
documents as proscribed in the OHSA and Regulations and all documents referred to in the H&S plan and 
require the same of their contractors. 

• The H&S File shall be available for inspection by the MBM, its Agent, or a Department of Employment and 
Labour Inspector. 

• The H&S File shall be structured as Per Annexure 4. 
a. Additional documents as may be required may be added at the end. 

 
Consolidated H&S File: At Project Completion in terms of CR 7(1)(e) 

• The Principal contractor shall compile a consolidated H&S File and hand this to The Client’s Project Manager 
at the end of the construction work project that include a record of the drawings, designs, materials use and 
other similar information concerning the completed structure. 

• The consolidated H&S File shall be in soft-copy format (USB) 
The consolidated H&S File shall include: 

1) A list of all responsible persons appointed in statutory positions for the duration of the project. 
2) The comprehensive list of all the contractors on site accountable to the Principal Contractor, including a list of 

the agreements between the parties and the type of work being done. 
3) A copy of the approved H&S Documentation such as: 

a. H&S Plan of the Principal Contractor. 
b. Fall Protection Plan 
c. Risk Register and Risk assessments 

4) Designer inspections/assessments and confirmation of conformance. 
5) A reference record of all drawings, designs and materials used 
6) A reference record of H&S statutory certificates required by the owner; this reference record shall indicate the 

designated person of the Principal Contractor who is responsible for the document and The Client-designated 
person to whom the document has been handed.  
Reference records applicable to this project may include, but not limited to: 

a. Electrical certificate of compliance 
b. Plumbing certificate 
c. Structural certificate / design etc 

7) A list / reference of all safety meetings held and related agenda. 
8) A list of any concerns raised, or urgent matters recorded in the site diary. 
9) Records of Site Inspections / Audits 
10) All documents relating to any reportable injury or disease during the construction work, as defined in Section 

24 and 25, of the Occupational Health and Safety Act. 
11) Employee list and proof of inductions, SA ID document and Medical certificate of fitness. 
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13. Cost of occupational health and safety 
 

• The budgeted cost of resources specifically aimed at Health and Safety compliance with this project must be 
documented in the Health and Safety Plan. 

• Budgeting estimates must, amongst other, reflect: 

• Cost of training for statutorily defined Health and Safety appointees and competency’s as may be required. 

• Cost of safety equipment / processes / procedures 

• Cost of Personal Protective Equipment 

• Cost for medical surveillance and medical certificates of fitness as per CR 7(8) 
 

14. Induction  
 

• The Principal Contractor must develop and conduct induction training pertaining to the hazards prevalent to 
their site / scope. 

• The Principal Contractor shall ensure that all employees have gone through the induction training before 
commencing duties on site and that is relevant to the hazards present at the time of entry. 

• The Principal Contractor shall place and keep an updated a copy of the attendance register in the H&S file. 
 

15. Health and Safety Training 
 

• See CR 1 Definitions: Competent Person 
a. where required training shall be Unit Standard Accredited, and 
b. that the competent persons be familiar with the OHSA and applicable regulations. 

i. It is advised that all persons be made familiar with the act and applicable regulations so that 
they may better understand the requirements posed. 

• Employees must be trained: 
a. Relevant to their scope and identified hazards 
b. On relevant specific method statements 
c. On relevant specific safe work procedures / safe work instructions etc. 

 

• Employees must receive communication of: 
a. The H&S plan and other relevant plans e.g., Fall Protection Plan, traffic management plan etc. 
b. The site risk assessment (identified hazards and associated controls) 
c. Site induction 
d. Site emergency procedures. 
e. Other site / company procedures 
f. Anything that may impact the Health and safety of the employees or others (including public) that 

may be affected by the actions of the contractor or because of the scope of work of the contract. 

• Toolbox talks or similar are considered general awareness and is recommended for continual safety reminders. 

• The Principal Contractor shall ensure that daily pre-task health and safety instructions are given to all 
employees.  
 

16. General Inspection, Monitoring and Reporting 
 

• The Principal Contractor must appoint the relevant persons as may be required to ensure that they shall carry 
out daily safety inspections on the site (or more frequent, where so required in the Regulations), and shall take 
steps to rectify any unsafe condition of which he is aware.  

a. No “make-shift” / “sub-standard” repairs on equipment / tools / machinery or plant shall be allowed.  

• The Construction Manager must ensure that continuous competent supervision and monitoring of work takes 
place. 

• Report any incident to the MBM OHS Department or our agent. 
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17. Incidents  
 

• All incidents must be reported to the MBM OHS Department or our appointed agent on the same day. 
a. Telephone call and followed up with an email. 

• All incidents must be recorded and investigated and reported on email, to the MBM OHS Department or our 
appointed agent. 

• A competent person with sufficient knowledge, training and experience must investigate any serious incident, 
or where more than 7 days man-hours are lost, or if otherwise requested by MBM OHS Department or our 
appointed agent, or DoEL. 

• A record of all incidents and investigations shall be kept in the H&S File. 

• The Contractor shall ensure to maintain compliance and communication with Compensation Assurance (e.g., 
DoEL / FEM) regarding the necessary incident management. 
 
 

18. Audits / Compliance Management and Monitoring 
 

• Should the need arise (e.g., as in the case of the Principal contractor appointing another contractor) the 
Principal Contractor shall ensure that internal audits are conducted in terms of CR 7(1)(c)(vii) 

• As required in terms of CR 5 duties we, MBM OHS Department or our appointment H&S Agent, shall conduct 
regular health & safety audits (at least once a month) to ensure compliance with the OHSA, its regulations and 
the approved H&S Plan. 

• Records of audits must be kept, and non-conformance reported, investigated and corrective action must be 
taken to prevent re-occurrence. 
 

19. Fire Precautions and Fire Fighting Equipment  
 

• In compliance with CR 29 manage fire risk appropriately and therefore must be included in the risk assessment. 

• Monitor and inspect a workplace prior to assess for fire / explosion risk and if required contact the MBM OHS 
department for assistance. 

• Open fires are not allowed on site unless permission obtained from the MBM OHS Department / Fire 
Department and or our Agent. 

• Smoking is prohibited unless in a designated area. 

• The Principal Contractor shall provide and maintain suitable fire extinguishers, which shall be serviced 
regularly, in accordance with the manufacturer’s recommendations. 

a. And ensure that persons are available on site trained in the use and operation of a fire extinguishing 
equipment. 

• Safety signage shall be prominently displayed in all areas where fire extinguishers are located.  

• Combustible materials may not accumulate on site. 

• Hot work done only after necessary pre-cautions have been taken. 
a. At times a hot work permit may apply. 

• An evacuation plan is available with clear egress routes to an assembly-point and a means of siren/fire alarm. 

• The monthly fire extinguisher inspection register must form part of the H&S File. 
 

20. Personal Protective Equipment (PPE) and Clothing 
 

• The Principal Contractor shall ensure that every employee is issued with and wear SABS-approved PPE, 
based on associated risks, consisting of, at least: a hard Hat, steel-capped safety boots, a reflective vest and 
an overall. 

• Clothing must show the company name of the contractor. 

• Other specific PPE that may apply must be listed in the H&S plan according to the scope of works and risk 
assessment. 
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• The contractor must ensure that each person is familiar with the use and limits of each PPE item issued to 
them. 

• Ensure to monitor the use of PPE by the employees. 
 

21. Occupational Health and Safety Signage 
 

• The Principal Contractor shall display and maintain quality safety signage. 

• The signage shall include, but not be limited to: 
a. A Site construction safety board / sign 

i. warning on construction activities. 
ii. Access restrictions. 
iii. Emergency phone number(s) 
iv. Minimum PPE to be worn. 
v. Where falling objects may occur, relevant warning signs must be displayed.  

b. Any other such signage as may be determined in the risk assessment 
 

22. Contractors 
 

• As per CR 7 - The Principal Contractor shall ensure that all contractors under his control comply with their own 
approved H&S Plans, based on the CHSS, the requirements of the OHSA and all other relevant legislation.  

• Monthly audits of all Contractors must be conducted, and records filed in the H&S file, and made available to 
the MBM or our Agent. 

• The principal contractor to ensure that the contractor is competent to perform the work and that they have the 
means for necessary OHS compliance. 

• Ensure that competent supervision is present. 

• The principal contractor to bring to the attention of the client / MBM OHS Department or our agent of any 
incident, non-compliance and or challenges that they might experience from a contractor. 

• Provide the contractor with this specification and ensure they sign Acknowledgement of the Specification. 
Attachment 4. 
 

23. Fall Protection  
 

Should there be any fall risk: 

• The Principal Contractor shall submit the name and the curriculum vitae of the competent person who has 
been appointed to prepare a fall protection plan, in terms of CR 10. 

• The signed appointment letter and proof of competency must be included in the H&S File and submitted with 
the H&S Plan approval. 

• The fall protection plan shall be as per the requirements set out in the regulations and be site and scope 
specific. 
 

24. Excavation Work  
 

Should there be any excavations: 

• The Principal Contractor shall submit the name and the curriculum vitae of the competent person who has 
been appointed to supervise all excavation work, in terms of CR 13.  

• Should there be any uncertainty regarding the stability of the soil, the opinion of a professional engineer or 
professional technologist be sought, the Principal Contractor shall submit the name and the curriculum vitae 
of the said professional.  

• And include that where required / applicable a Geotech report be made available. 

• Proof of competency and the appointment letters must form part of the H&S File. 

• The records of the inspections contemplated in CR 13(2)(h) shall be maintained in the health and safety file. 
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• The Principal Contractor shall be responsible to and ensure that: 
a. Provision is made in his tender for all shoring, dewatering or drainage of any excavation unless 

otherwise stipulated elsewhere in the Contract.  
b. The excavations are inspected before the shift starts and that a record is kept. 
c. There are no unguarded excavations, regardless of depth. 
d. The safe working instruction has been communicated to the workers; and is enforced and always 

maintained by the Principal Contractor. 
e. all excavated faces are maintained in a safe condition to protect any person and related works and 

to prevent injury or delays caused by slope failure. 
f. No excavation shall be left open during the Contractor’s holiday (December and January) and long 

weekends or other extended no-work periods. 
g. All excavations which have not been finally backfilled and compacted at the commencement of the 

said holiday period shall be temporarily backfilled and compacted to a standard which shall: 
i. Prevent damage occurring to the excavations or any other part of the Works. 
ii. Prevent damage to or physical loss to property of any persons; and 
iii. Eliminate the risk of injury to any person. 

 
25. Explosives and Blasting  
 

• The Principal Contractor shall ensure that the use of explosives and blasting (where required) be undertaken 
in accordance with the Explosive Regulations, 2002. by a competent specialist, with proven track record in the 
type of work to be performed.  

• The letter of appointment and proof of competency must be included in the H&S file after prior submission to 
the MBM OHS Department or our agent for review. 

• This includes explosive actuated fastening devices 
a. Ensure compliance to CR21 

• Prior notification and approval to the MBM OHS department and our agent is required should any form of 
explosive be used. 
 

26. Demolition Work 
  

Prior to any demolition work being carried out, the Principal Contractor shall submit the following as part of his 
H&S Plan: 

• The name, letter of appointment and the curriculum vitae of the competent person who has been appointed to 
supervise all demolition work, in terms of CR 14. 

• A safe working procedure and a detailed engineering survey of the structures to be demolished 

• The Principal Contractor shall ensure that demolition work always complies with CR 14. 
 

27. Asbestos Work 
 
The Principal Contractor shall for any Asbestos Related work (during the dismantling and removal of asbestos 
containing material, including all asbestos fibre-cement products) ensure: 
 

• Compliance with the Asbestos Abatement Regulations, 2020. 

• Determine if it is type 1, 2 or 3 asbestos work and comply accordingly. 
a. Not perform any asbestos related work of which they are not permitted / compliant. 

• That all asbestos waste is disposed of only on sites specifically designated for the purpose of Asbestos in 
terms of the Environment Conservation Act, 1989, and the National Environmental Management: Waste Act, 
2008; and 

• A certificate(s) of disposal is provided to the client MBM OHS Department or our agent. 

• Asbestos work might require an additional safety specification. 
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28. Underground Services  
 

• The Principal Contractor shall prior to any form of digging / excavation / piling / drilling etc ensure that all 
reasonably possible means have been used to assess and determine if there are any underground electrical / 
other services. 

• The Principal Contractor shall not allow or permit any of his personnel to manhandle any exposed electrical 
cable, unless directly authorised or instructed / requested to.  

• All electrical cables shall be assumed to be “live”, and the Principal Contractor shall take adequate steps to 
ensure that members of the public are prevented for accessing any electrical cables. 

 
29. Temporary Works 
 

• Temporary Works includes all as per the Construction Regulations 1 definition. – compliance with each type 
shall be as per the applicable regulation or a combination thereof. 
 

• Compliant to CR12 - The Principal Contractor shall submit the necessary appointment letters and proof of 
competency for the appointed / designated competent persons. e.g. 

a. Temporary works Designer / Inspector  
b. Temporary works Supervisor 
c. Scaffolding Erector / Inspector 
d. Excavation Supervisor 

• A method statement shall be included in the H&S plan, addressing all aspects of safety management of 
erection, dismantling, and working on and around scaffolding.  

a. The Principal Contractor shall ensure that all scaffolding complies with the legal requirements and 
safety standards. 

• A method statement shall be included in the H&S plan, addressing all aspects of safety management during 
erection, use of and dismantling of false work, form work and support work. 

• A method statement shall be included in the H&S plan, addressing all aspects of safety management during 
erection, use of and dismantling of any temporary structures / temporary works. 
 

30. Ladders – GSR 13A 
 

• The Principal Contractor must develop and communicate a safe work procedure to all their applicable workers. 

• All ladders used to be fit for purpose, and 
o only be used for the purpose for which they are designed 

• All ladders shall be maintained in a good and safe condition. 
o No “make-shift” / “sub-standard” repairs shall be allowed.  

• Ladders shall be compliant to the statutory requirements / safety standard as may apply. 

• Ladders shall be inspected visually before use and monthly recorded on a register kept in the H&S File. 

• Ladders shall extend at least 90 cm above any level or opening accessed with the ladder. 

• No vertical ladders shall be accessed by any person unless firmly attached at the bottom and top or held in 
place by a fixed installation or a buddy. 

o A drop-zone or similar be identified under and around the ladder work. 
 

31. Piling / Drilling (Rig) 
 

• The Principal Contractor shall ensure that where rig operations for piling or drilling is undertaken, it is done so 
by a competent specialist contractor or a Contractor with proven record in the type of work to be performed. 

• Based on the Risk assessment, task and area specific method statements and safe work procedures shall be 
submitted as part of the H&S Plan and must be communicated to all person before start of activity. 

• Recent (not older than 6 months) service records of equipment must be provided in the H&S File. 
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32. Construction Vehicles and Mobile Plant (including Hired Plant) 
 

• The Principal Contractor shall ensure that all construction vehicles and mobile plant, whether owned or hired, 
complies with the applicable legislation and requirements of the OHSA and applicable regulations. 

• Use and operation there-of shall be done only within the legal limits and standards by a competent person. 

• The Principal Contractor shall inspect and keep records of inspections of Construction Vehicles and Mobile 
Plant and equipment used on site.  

• Operated by a competent operator - Only competent and authorised persons (appointed) with a valid 
competency and a valid medical certificate of fitness are to operate Construction Vehicles / Plant and 
Machinery, and as may be required under competent supervision.  

• Appropriate safety equipment and clothing shall be provided for the operators and always maintained in good 
condition. 
 

33. Electrical Installations and Machinery  
 

• The principal contractor shall always ensure compliance to CR24. 

• The Principal Contractor shall survey and identify the work area for any services. This may include 
underground, surface or overhead, and 

a. shall appoint a competent person to (in the vicinity of or related to the work area)  
b. identify and inspect all underground cables, overhead cables, and any electrical installations such as 

transformers or distribution boxes, to ensure that these are not a hazard to employees or to members 
of the public.  

• The Principal Contractor shall develop and implement a method statement for the identification and 
safeguarding of all electrical services during the construction work. 

• The Principal Contractor shall appoint a competent electrician who shall ensure zero potential of all electrical 
reticulations worked on and who shall ensure that dedicated power sources are safely installed for the use 
during the construction. 

• The Competent electrician shall also be responsible to ensure safe and compliant electrical installations in the 
sections of scope of the project and issue a required CoC. 

• The letters of appointment, proof of competency and inspection registers shall be included in the H&S File. 

• All electrical cables shall be assumed “live” and, where applicable, the Principal Contractor shall take adequate 
steps to ensure that employees and members of the public are prevented from accessing any electrical cables 
and or installations. 

• The Principal Contractor shall calculate and plan and include a method statement on the safe use of electrical 
reticulations of the MBM and avoid any overloading or shorting of the system. 

• No live energy work shall be performed without prior acknowledgment from the MBM responsible person. 

• Contractors must ensure that all energy is brought to zero potential, that residual energy is purged, that energy 
sources are switched off and locked out by all employees working in the danger zone and are tagged, prior to 
any work being performed on the energy source, reticulation or machinery. 

• The contractor shall include a zero Potential, Lock Out and Tag Out method statement and safe work 
instruction(s) in the H&S File. 

• No electrical machinery / tools shall be allowed to have any unsafe joined leads. 

• The principal Contractor shall ensure that all electrical testing equipment to be used on site has a valid 
calibration and that the calibration sticker is affixed to the equipment, clearly indicating the calibration date and 
the next due date. 

• Any unsafe condition shall immediately be reported to the MBM OHS Department, MBM responsible person 
or our agent and the contractor shall take immediate steps to prevent employees or members of the public 
from gaining access to the dangerous installation and the area surrounding it. 

• The Principal Contractor shall appoint a competent person to inspect all portable electrical tools, including 
leads. 

• The letter of appointment and template of the inspection register shall be included in the H&S File. 
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• The Principal Contractor shall include a method statement for the safe use of portable electrical tools, including 
the management of the hazards of extension leads and temporary electrical installations. 

• A COC for all installations shall be provided; for temporary installations, the COC shall be placed in the H&S 
File on site. 
 

34. Public Health and Safety 
 

• The contractor is informed that the MBM at time may have certain scope of work / contract / tender or project 
that directly exposes public and or our staff.  

• There are frequent visitors (as public) to our municipal premises or facilities (including use of infrastructure, 
services, facilities) and the contractor must ensure to assess and safeguard any person or property that may 
be exposed in any manner due to the scope of work given. 

• Contractors are in their own entity as an employer obligated under the OHS Act Section 9 to ensure that 
persons are not exposed to hazards that may harm their health or safety. 

a. MBM takes pride in ensuring to maintain a top-class construction site that always promotes good 
health and safety practices and aim to achieve this, thus requiring each contractor to do the same. 

• Public are at times inquisitive and the contractors must therefore plan, apply and maintain: 
a. Appropriate health and safety signage / lights / warning at all times. 
b. Effective and physical access restriction to the construction site, in particular any drop / fall risk areas 

and moving plant / vehicles / machinery at all times; 
c. Effective risk management – e.g., consider traffic, pedestrians, daily operations, weather etc. 
d. Competent supervision 

• When work needs to be conducted on public roads, the service provider must ensure effective traffic 
management in accordance with the South African Road Traffic Signs Manuel, in particularly Volume 2, 
Chapter 13. 

• The Principal Contractor shall ensure that each person visiting the site (with the necessary reason / authority) 
shall be inducted to the site and such induction shall outline the hazards likely to arise from on-site activities 
and the precautions to be observed to avoid or minimise those risks. 

• Even though environmental laws apply, in the context of public health & safety your actions / activities that 
may affect the environment must also be accounted for. E.g., Illegal disposal of waste / rubble shall not be 
tolerated. 

• Consider noise pollution to those in the vicinity and manage accordingly. 
 

35. Night Work 
 

• Night work (after 18:00 and before 06:00 the next day) may not be performed, unless authorised by the MBM 
relevant project manager or our Agent.  

• Ensure a suitable specific risk assessment is conducted for performing the task at night and that adequate 
controls are in place. 

• The Principal Contractor shall ensure that adequate lighting is provided for all night work.  

• It shall be discussed with the employees and determined if the employees are medically fit to perform night 
work. 

a. And manage fatigue accordingly. 

• All persons shall be issued with the required PPE for night work. 

• Consider noise pollution to those in the vicinity and manage accordingly. 

• Consider low light conditions 

• Consider traffic management 
 

36. Storage of flammable liquids 
 

• Ensure compliance to GSR 4 and CR 25 and 29 
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• Flammable substances must be stored, used, and applied in such a manner that it does not create a fire or 
explosion hazard and that the workplace is properly ventilated. 

• Ensure that as may be required every person involved are provided with suitable PPE. 

• No smoking around any flammable substances. 

• The H&S Plan shall include a method statement detailing the safe use, storage, decanting and spill controls 
for all flammable liquids used or stored on site. 

• No excessive amounts of a flammable substance may be kept on site. I.e., no more than what is necessary at 
a particular time. 

• Storage management must also comply with Environmental legislation. 
 

37. Hazardous Chemical Agent Management  
 

• Ensure compliance with Regulations for Hazardous Chemical Agents, 2021 

• With respect to Hazardous Chemical Agents used, the contractor shall ensure that: 
o All SDS are included in the H&S file. 
o The safe use, storage, emergency procedures and safe disposal of hazardous agent are addressed 

in a method statement/s, included in the H&S Plan. 
o Proof of competency and signed letters of appointment of the person responsible for chemical 

handling, is included in the H&S file. 
o That first aiders are made aware of first aid procedures 

• Any hazardous chemical agent intended to be applied on site during the project (i.e., after approval of the H&S 
Plan) shall be subject to an issue-based risk assessment and method statement, which must be presented to 
the MBM or our agent prior to the substance being introduced on site. 

• No excessive amounts of an HCA be kept on site. I.e., no more than what is necessary at a particular time. 
 

38. Emergency and First Aid Management  
 

• The Principal Contractor shall ensure that adequately trained first aiders are on site at all times when 
construction employees are on site; this is applies even if less than 10 employees are on site. 

• First aiders shall be identifiable and shall have immediate access to a comprehensively stocked first aid box. 
o Such first aid box shall be stocked to include all first aid equipment as per the minimum requirements 

listed under General Safety Regulation 3, and any additional items identified in the risk assessment, 
for the area and scope of work. 

• The Principal Contractor shall ensure that first aid employees are familiar with the rescue procedures from 
anticipated incidents and accidents. 

o E.g., may include technical rescues, fall rescues, confined spaces, water environments etc. 

• The Principal Contractor shall assess the types and likelihood of incidents / emergency that may occur and 
ensure that adequately trained competent persons are available to assist with such emergencies. 

o E.g., may include technical rescues, fall rescues, confined spaces, water environments etc. 

• Unless a unique or uncommon risk / scope and type of emergency is anticipated the contractor may not by 
default rely on the emergency services of the municipality.  

o Should the assistance of the MBM emergency Services be anticipated it must be requested, 
discussed, and agreed to in writing and the right remains reserved. 

• The MBM OHS Department and MBM Emergency Services, must be notified of any anticipated high-risk scope 
of work and possible serious emergencies. 

• All the above controls shall be documented in the H&S Plan. 
 

39. Facilities for employees 
 

• The Principal Contractor shall ensure compliance to CR 30 and the Facility Regulations as may apply and, 
a. Provide facilities for safekeeping, e.g., lockers etc. for each employee; 
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b. Ensure that employees requiring to change on site can do so in privacy; 
c. Ensure drinking water is available 
d. Provide shade and  
e. sheltered suitable eating area 
f. Soap and a place to wash and dry hands 

• The principal Contractor shall provide and maintain sufficient sanitary facilities on site in ratio as per CR 
30(1)(b) 

• And ensure that all is kept in a clean and hygienic condition. 

• Ensure that good housekeeping is maintained, and the waste does not accumulate, and it is removed at regular 
intervals. 

 
40. COVID-19 Management 
 

• The Principal Contractor and its contractors must confirm to comply with the Code of practice Managing 
exposure to SARS-Cov-2 in the Workplace, and aid to assist us in best managing the SARS-COV-2 (COVID-
19) spread by following requirements as may apply. 

• At all times as best possible practices safe social distancing 

• Educate and enforce mutual respect for the health of others. E.g., do not come to work if you are sick. 

• Ensure all you workers are provided with and wear required PPE. 

• Ensure to provide your employees with the required sanitisers. 

• Manage COVID-19 according to the National Health Act (NHA), the Code of practice: Managing exposure to 
SARS-Cov-2 in the Workplace, and applicable regulations in conjunction with all other relevant legislation. 

• Immediately notify the MBM OHS department should you have an employee that (has been to any of our 
“municipal areas”) show COVID-19 like symptoms or test positive for COVID-19. 

 
41. Penalties 
 

• Penalty Fee for OHS Non-Compliance will amount to R2000.00 per incident to the maximum of 10% of the 
total Contract Value including VAT.  

• OHS Penalty Fee of R2000.00 will be applicable per incident, per site, per day, per area, per works, per non-
compliance incident.  

• Penalty Fee issued by the MBM OHS Department Officer, will be deducted from the Payment Certificate issued 
for work completed. 
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Annexure 1 - CHSS Acknowledgement 
 

 
 

Acknowledgement by 
Principal Contractor 

 
Construction Health and Safety Specification 

 
issued in terms of the Occupational Health and Safety Act, 1993 

 
 

Principle Contractor: ______________________________ 
 
 

Project / Contract name: _______________________________________________ 
 

Project / Contract number: _______________________________________________ 
 

 
 
 

I,  (Name and Surname),  
 
representing  (The Principal Contractor) 

 
have satisfied myself with the content of this Construction Health and Safety Specification and shall 
ensure that we and any Contractor / supplier comply with it. 

 
 
 
 
 

Principal Contractor      Date 
16(1) / 16(2) 
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Annexure 2 - CHSS Acknowledgement 
 

 
 

Acknowledgement by 
subcontractor 

 
Construction Health and Safety Specification 

 
issued in terms of the Occupational Health and Safety Act, 1993 

 
 

Contractor: ______________________________ 
 
 

Project / Contract name: _______________________________________________ 
 

Project / Contract number: _______________________________________________ 
 

 
 
 

I,  (Name and Surname),  
 
representing   (subcontractor name) 

 
have satisfied myself with the content of this Construction Health and Safety Specification and shall 
ensure that we and any subcontractor / supplier comply with it. 

 
 
 
 
 

Contractor       Date 
16(1) / 16(2) 
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Annexure 3 - Signed Mandatory Agreement S37(2) 
 

MANDATORY AGREEMENT 
In terms of Section 37 (1) (2) 

of the 

Occupational Health and Safety Act (85 of 1993) 

 
AGREEMENT BETWEEN: 
 
Mossel Bay Municipality (MBM) 
 
& 
__________________________________________________MANDATARY (Contractor) 
 
WITH Compensation Fund Policy Number: ____________________________________ 
              
FOR the following Project / Contract / Tender: ___________________________________ 
 

1. Whenever an employee does or omits to do any act which it would be an offence in terms of this 
Act for the employer of such employee or a user to do or omit to do, then, unless it is proved that- 

a. in doing or omitting to do that act the employee was acting without the connivance or 
permission of the employer or any such user. 

b. it was not under any condition or in any circumstance within the scope of the authority of 
the employee to do or omit to do an act, whether lawful or unlawful, of the character of the 
act or omission charged; and 

c. all reasonable steps were taken by the employer or any such user to prevent any act or 
omission of the kind in question,  

2. The employer or any such user himself shall be presumed to have done or omitted to do that act 
and shall be liable to be convicted and sentenced in respect thereof; and the fact that he issued 
instructions forbidding any act or omission of the kind in question shall not, in itself; be accepted as 
sufficient proof that he took all reasonable steps to prevent the act or omission.  

3. The provisions of subsection (1) shall "mutatis mutandis" apply in the case of a mandatory of any 
employer or user, except if the parties have agreed in writing to the arrangements and procedures 
between them to ensure compliance by the mandatory with the provisions of this Act. 

 
Definition of Mandatary (OHSA S1) 
Includes an agent, a contractor or Contractor for work, but without derogating from his status in his own right 
as an employer or user. 
 
AGREEMENT 

In terms of the provisions of section 37(2) of the Occupational Health and Safety Act (85 of 1993) 
 
I, _____________________________(name) representing / acting for and on behalf of 
 
_____________________________________(Mandatary) undertake to ensure that the requirements and 
provisions of the Act and all applicable regulations, the safety specification issued, and other agreements 
made are complied with. 
 
____________________________     _______________ 
Signature of Mandatory      Date 
 
____________________________     ________________ 
Signature of MBM                  Date 
                                                    
NB: Signature of this Agreement means that the Mandatory has read and understands the "Requirements of 

Mandatories" addendum attached. 
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REQUIREMENTS FOR MANDATORY / PRINCIPAL CONTRACTORS 
ADDENDUM TO THE PRO FORMA "MANDATORY AGREEMENT"  
 
As we are fully committed to the Health and Safety of persons, and to as far as is reasonably practicable 
comply with the requirements of the Occupational Health and Safety Act (85 of 1993) (OHS Act) and any 
other applicable OHS (Occupational Health & Safety) legislation and standards, we require of our 
Mandatories / Principal Contractors to: 
 

1. Sign a written “Agreement with Mandatary” as required by Sect 37(1)(2) of the Act before commencing any 
work on site. 

2. Ensure that all your employees receive the necessary Induction Training and have proof thereof in your 
OHS File.  
Note: You must ensure that all employees under your control are informed, instructed and trained by a 
competent person regarding any hazard and the related work procedures before any work commences. 

3. Provide the MBM OHS Department with your H&S File – Note: You are responsible for providing your own 
legal safety documents and registers to comply with the requirements. 

4. Ensure that Method Statements, Risk Assessments and Safe Work Procedures are done and available 
specific to the scope and your employees are informed of the content. 

5. Provide the MBM OHS Department with written appointment of the person who is going to Supervise the 
Work. As per OHSA 8(2)(i) 

6. If required - Provide the MBM OHS Department with written designation of your nominated Health and 
Safety Representative as per Section 17(1). 

7. If you employ more than five (5) persons, you are required to provide your own First Aid Box (GSR 3(2)). 
8. If you employ more than ten (10) persons, you are required to provide your own qualified First Aider as per 

GSR 3(4) 
9. When working with Hazardous Chemicals, comply with Regulations for Hazardous Chemical Agents, 2021. 

Note: Asbestos and Lead dealt with separately. 
10. Construction work is excluded and shall be dealt with separately in compliance with Construction 

Regulations, 2014. 
11. When using Lifting Machines and Lifting Tackle, comply with DMR 18  Note: You may be required to 

appoint a Banksman to control Lifting/Slinging operations 
12. When installing / repairing air-conditioning, comply with DMR 16. 
13. When accessing fall risk areas – ensure to compliance with GSR 6 and 13A. Scaffolding comply with the 

requirements of SANS-10085 “Access Scaffolding” 
14. When doing Electrical work, comply with the requirements of EIR and EMR Construction Note: Provide copy 

of registration as required 
15. When working over or near (in close proximity to) Water, comply with Construction Reg. 26 
16. Ensure that good Housekeeping, Stacking and Storage principles are applied. 
17. Ensure that appropriate measures are taken to avoid the risk of Fire/Explosion. 
18. If you are going to work at heights a Fall Protection Plan must be submitted (roof work included) as per 

requirements of Construction Reg. 10 
19. When using Explosive Powered Tools, comply with Construction Reg 21 
20. When Welding, Flame Cutting/Soldering, comply with GSR 9 
21. When working in Confined Spaces, comply with GSR 5 
22. You are required to comply with General Safety Regulations 2 and provide your employees with: personal 

protective equipment which will allow them to carry out their work in a safe manner. 
23. Reporting, Recording and Investigations of Incidents or Occupational Diseases shall be done as per General 

Admin. Regulation 8 / 9 (Also see Sect 24 of the Act) – none the less always be reported to the MBM OHS 
Department. 

24. You are required to provide proof of registration with the Compensation Commissioner/ Federated 
Employer(s) Mutual when signing this agreement.  If you are not registered, we may deduct the necessary 
amounts from your progress payments and pay it over to the Commissioner to ensure that you are insured. 
See Section 80 and 89 of the COID Act. 

25. Manage SARS-COV-2 (COVID-19) as per the latest current legislation and comply with the requirements 
posed by the MBM. 
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Annexure 4 – Health and Safety File Index 
 

• Cover Page (Contract Award Letter / Appointment Letter) Project details – Name Company details 
etc) 

• Index of the H&S File (This Annexure 4) 
 

1. Notification of Construction Work (annexure2) and proof of delivery or if required Construction work Permit 
2. Letter of good standing COIDA  
3. Occupational Health and Safety Policy  
4. Relevant drawings / designs 
5. Risk Management 

a. Issue Based Risk Assessments, & DSTI Template 
b. Risk monitoring and review records  

6. H&S Plan (Annexure 5) - Including Plan Approval Letter from MBM. 
7. Fall Protection Plan 
8. Method Statements / SWI 
9. Permission / agreement letters (for when special permission required from client) e.g., night work. 
10. HR Management  

a. Organogram 
b. List of Appointments (Annexure 6) & signed letters of appointments 
c. Evidence of competency (registrations, qualifications, and other proof of competency) 
d. Employee lists 
e. Medical Certificates of Fitness  

11. Contractor Management 
a. List of Contractors 
b. Their appointment letters  
c. Their H&S File / Plan Approvals 

12. Training Management 
a. Competency Training Matrix 
b. Training records / Certificates (other than for specific appointments 
c. Risk Assessment, H&S Plan, Fall Protection etc. communication 
d. Training registers of Method statements, SWP’s / SWI’s etc 

13. CH&S Induction (Staff and Visitors) 
a. Induction Content 
b. Records of inductions (Staff & Visitors) 

14. Emergency, Accident, and Incident Management Plan 
a. Emergency Plan / Incident Management 
b. Incident Register 
c. First aid treatment (this can be in the first aid kit) 
d. Investigation reports & COIDA  

15. H&S Inspection & Maintenance Registers 
16. PPE Management 

a. Issue Register  
b. Training records 
c. Inspection records 

17. Audits & Including Corrective / Preventive Action plans for audits  
a. Internal Audits 
b. Contractor Audits 
c. Client Audits 
d. DoEL Audits  

18. Signed Section 37(2) agreements (Annexure 3) 
a. Agreement between The Client and the Principal Contractor   
b. Agreement between the Principal Contractor and each Contractor 

19. HCA Management 
a. List of Hazardous Chemicals / Agent or Products that contain HCA’s and their SDS’s  
b. Communication records 
c. First aider familiarisations records 
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20. Waste Management 
a. Plan / Process / Procedure 
b. Disposal Records   

21. This CHSS & Signed Acknowledgement of CHSS (Annexure 1 or Annexure 2 for contractors) 
22. Toolbox talks 
23. Records of site safety meetings 
24. Other 

 

Annexure 5 – Health and Safety Plan Index 
 

• Cover Page 

• Index of the H&S Plan (This Annexure 5) 
 

A. Scope of work & activities, equipment, machinery, plant, hazardous articles, and selected 
contractors to be used in the project  

B. Project-specific baseline hazard identification and risk assessment & risk register  
C. Health and Safety Resources and Budget  
D. Competency of Principal Contractor 

1) List of 5 Previous similar projects / construction activities 
2) OHS competency 

E. Organisational chart including list of employees  
F. Safety officer: duties, responsibility, authority, document control, communication  
G. Principal Contractor H&S management processes:  

1) Risk Management: such as the issue-based risk-, risk review- and risk monitoring  
2) H&S Induction, training, and H&S competency management (including OHS 

Induction and applicable safe work instruction templates)  
3) General record keeping management  
4) Contractor and Sub-contractor management  
5) Site communication management  
6) Fatigue management  
7) First aid, accident & incident, and emergency management  
8) Fire prevention and equipment & hot work management  
9) Safety signage management  
10) Access & on-site traffic and public H&S management  
11) Fall Risk Work Management  
12) Temporary work management  
13) Scaffolding management  
14) Ladder safety   
15) Demolition management  
16) Electrical management 
17) Delivery, offloading, stacking, storage, and housekeeping management  
18) Hazardous chemical substances management  
19) Construction plant and machinery management  
20) Hired plant and machinery management  
21) Lifting and rigging management  
22) Employee facilities management  
23) PPE management  
24) Safety Inspections and Inspection Register management  
25) Internal Audit management  
26) Waste management  
27) Other   
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Annexure 6 – List of Appointments 
 

CONSTRUCTION APPOINTMENTS 

(Not limited) 

# Designation 
Legal 
reference 

Name and proof 
of competence 

1. Assigned Responsibility Designation 
OHSA 
S16(2) 

 

2. Construction Manager CR 8(1)  

3. Construction Supervisor CR 8(7)  

4. Construction Supervisor Assistant CR 8(8)  

5. Traffic controller S 8(2)(i)  

6. Contractor of principal contractor CR 7(1)(c)(v)  

7. 
Sub- Contractor of contractor of principal 
contractor 

CR 7(1)(c)(v)  

8. Emergency / Fire Co-Ordinator OHSA S8  

9. Fire Extinguisher Inspector 
CR 29(h)– 
PER 19 

 

10. First Aider GSR 3  

11. Safety Officer - CHSO CR 8(5)  

12. Incident Investigator GAR 9  

13. Risk Assessor CR 9(1)  

14. Risk Assessor (on-site) CR 9(1)  

15. Demolition Supervisor CR 14  

16. Excavation Supervisor CR 13  

17. Fall Protection Plan Developer CR 10(1)(a)  

18. Temporary works designer CR 12(1)  

19. Temporary works supervisor CR 12(2)  

20. Construction Vehicle & Mobile Plant Inspector CR 23(1)(k)  

21. 
Construction Vehicle & Mobile Plant 
Operators 

CR 23(1)(d)  

22. Registered electrician EIR 5(4,5)  

23. Electrical contractor EIR 6  

24. Electrical Installation Controller CR 24(c)  

25. Electrical Installation Inspector CR 24(d)  

26. Ladder Inspector GSR 13A  

27. Lifting Machine Operator DMR 18  

28. Portable Electrical Equipment Inspector EMR 9  

29. Scaffold designer CR 12(1)  

30. Scaffold Erector / Inspector SANS 10085  

31. Scaffolding Supervisor CR 16(1)  

32. 
Stacking & Storage Supervisor, including 
chemicals 

CR 28  

33. Responsible for housekeeping CR 27  

34. Person Responsible for HCS HCS  
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Annexure 7 – Baseline Risk Table 
 
BASELINE RISK ASSESSMENT 
 
Scope of the works (as indicated on the drawings or by alternative instruction) and scope of work issued 
 
Hazardous events 
 

(1) The Client identifies the following hazardous events specific for this construction project: 
a) The Client employees, visitors, public or other services may possibly access the site and get injured. 
b) Electrical works - may pose a risk of fire, electrocution and electrical shorting; 
c) Demolition work may cause a fall and collapse risk 
d) Brick / concrete works may pose dust-, fall-, drop-, and collapse risks. 
e) Height work with a risk of falling. 
f) Traffic Risk -transporting, delivery etc of material, persons, and equipment inclusive but not limited 
g) Damage to client /public property or infrastructure 

 
(2) General construction activities from which hazards and risks emanate, which are universal for this type 

of construction work include: 
a) Transport of persons, equipment, and articles to and from the site with associated transport and 

road-risks 
b) Off-loading and loading of equipment and articles with associated rigging, lifting and mechanical 

risks (crushing of persons, crushing of limbs, hand injuries) 
c) Use of small power (electrical and combustion) plant on site with associated health risks (diesel-, 

dust- inhalation, noise, whole body vibration, prolonged sitting work) and safety risks (mechanical 
risk of cutting, crushing, running out of control and operator fitness, training & competency) 

d) Material handling with the ergonomic hazards of repeated bending, lifting, and carrying heavy 
objects. 

e) Crush hazards during lifting, carrying, and placing of heavy objects 
f) Manual handling with the ergonomic hazards of using hand tools, power tools (grinder, concrete 

cutter, jackhammer, drill etc), heavy objects lifting or torquing of the body 
g) Hazards associated with a demolition-dust, cement-dust, and concrete dust exposure during, 

respectively, demolition, concrete- and dagga-mixing, concrete cutting or grinding, painting and 
glues 

h) Lacerations from sharp objects such as metal objects 
i) Work at a fall risk position 
j) Exposure to HCS, and possibly HBA – posing some health and safety risks 

 
(3) Table C (following page) lists the tasks, machinery or installation exposure which may cause the health 

and safety hazards and associated risks during this project. 
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TABLE C 
 

Hazard 
Task-machinery-installation 

exposure 
Safety risk Health risk 

Noise Grinders / breakers 
Acoustic trauma, 
Communication error 
leading to accidents 

Noise induced hearing loss 

Hand Arm Vibration Grinders, jackhammer-operator  
Work related upper limb 
disorders 

Electricity 
Existing or new services Electrical 
reticulation & portable machinery 
Unknown services 

Electrocution Fire  

Construction dusts 
(demolition, cement, 
sanding, paint) 

Dust from works 
Bronchospasm – skin–
eye irritation 

Asthma – dermatitis - 
conjunctivitis 

Paints, glues, thinners Painting  
Irritation Neurological 
effects 

Lifting/bending All manual work Acute muscular strain Chronic muscular strain 

Repetitive actions Most laborer’s manual work  
Chronic muscular synovial 
–skeletal damage 

Prolonged standing Most laborer’s manual work  
Venous stasis, oedema, 
backache 

Impact strain Work with hammer, pick, spade  
Headaches, muscular pain 
neck and shoulders 

Working at heights 
Access and egress at heights and 
work at fall risk position 

Falls – serious injury / 
death 

Muscular strain 

Fitness for duty 
Intoxication by employees-
drugs/alcohol/medication 

Accidents leading to 
injury 

 

Employee wellness 
Personal – social –financial 
professional-health 

Accident 
Negative knock-on 
affecting work culture 

Fatigue 
Monotonous work, overtime, work 
rostering, personal issues 

Lacerations, fractures, 
caught in machine or 
traffic 

No-care mindset 

Dangerous work 

Fall Risk 
Handling sharp objects Excavations 
and work in excavations 
Scaffold erection 
Work with electrical installation 
Installation / commissioning of new 
installation 

Falling 
Lacerations, 
fractures, crush injuries 
and death Falling objects 
injuries 
Electrical shock 
Pinch, crush and drop 

 

Dangerous equipment 
Small plant, Mobile construction 
plant, Compactors 

All sorts of accident- 
risks 

 

Dangerous Actions 

Unauthorised work at heights or in 
drop zones 
Unauthorised demolitions, slips, 
trips, falls 
Live electrical connections 

All sorts of accident- 
risks 

All sorts of disease- risks 

Lifting and rigging 
Unsafe lifting and Using unsafe 
equipment 

Various serious and 
possible fatal results. 
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HEALTH AND SAFETY BASELINE RISK ASSESSMENT 
 

 
 
 

Construction work Hazardous Event Health & Safety Risk 

Access and transport on and 
to site 

Transportation, traffic control Motor vehicle accident and fatalities 

Site establishment 
Rigging – off loading- placement of 
containers and machinery 

Falling objects - Sliding objects Cuts and 
lacerations – crush injuries 

Off-loading equipment, 
machinery, materials 

Manual rigging and possible crane 
operations- rigging- movement of 
equipment 

Falling and moving objects or 
machinery Ergonomic strain, crush, death 

Storage & stacking 
Moving storage or stacks (bricks, sheets 
etc.)- picking off stacks 

Falling objects or machinery- crush injuries 

Chemicals and fuels 
off-loading into bulk storage, decanting – 
refueling - spills 

Fire, explosion, health, and safety of 
persons – chemical burns etc. 

Members of the public in 
construction area 

Public close to works in progress exposed 
to hazards 

Injuries- death 

Unidentified services Electrocution, water leaks Shock, burns, death, flooding, death 

Electrical services and 
installation 

Electrocution 
Shock, burns, death, electrical explosion, 
death 

Brick -and concrete works 
Handling cement, concrete, heavy objects 
Falling structure- especially 
where retarding mortar is used 

Skin, eye chemical insult, ergonomic strain 

General construction work 
Hand tools- small portable 
electrical tools- manual handling- sharp 
articles – electricity 

Hand-, eye injuries, crush injuries, 
noise exposure, dust exposure – ergonomic 
strain –electrical shock - fire 

Ladder –scaffold work Collapsing –fall -drop Severe injury- death 

Chemical substances 
Cement-dust- glues-paints- thinners, other 
HCS 

HCS-specific illness 

Lifting, rigging operations Lifting articles Falling articles- severe injury, death 

Manual lifting and repeated 
movement 

Ergonomic stress Back and other muscular injury or disease 

Manual work 
Use of hands – strain on muscles and 
back 

Lacerations, crush injury, back injury, 
muscle injury 

Installation work at heights Fall risk – drop risk, Ergonomic strain Serious injury, death, musculoskeletal strain 

Temporary works Fall risk – drop risk Collapsing structure Serious injury, death, musculoskeletal strain 

Installation of fittings 
Manual work- small power tool 
work- awkward positions – sharp objects 

Lacerations – eye injury - musculoskeletal 
strain 

Carpentry – shop fitting – 
flooring 

Manual work- small power tool 
work- awkward positions – sharp objects 

Lacerations – eye injury - musculoskeletal 
strain 

Demolition 
Structural collapse- impact tools- 
unidentified services- 

Crush-, eye-, skin-, hand and shoulder 
injuries- severe to death 
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Annexure 8 – EMERGENCY NUMBERS 

 

 

EMERGENCY   NUMBERS 

 

FIRE, RESCUE & DISASTER MANAGEMENT SERVICES 

 MBM 

 

 

044 691 3722 

 

044 606 5107 / 5121 

 

 

AMBULANCE 

  

By Grace EMS 063 675 1936 

ER24 084 124 

 

HOSPITAL  

Life Bay View 
044 691 3718 

044 601 1956 

Provincial 044 691 2011 

Great Brak Clinic 044 620 2288 

 

 

POLICE (SAPS)  

Mossel Bay  044 606 2805 

Da Gamaskop 044 606 2200/2201 

Kwanonqaba 044 606 5600 

Great Brak 044 620 8300 

TRAFFIC DEPT (GENERAL) MBM 044 606 5201 

ELECTRICAL MBM 044 606 5114 

WATER MBM 044 606 5278 

GENERAL  MBM 044 606 5000 

MBM OHS  
N Smit /  

L Mzekandaba 

044 606 5120 

044 606 6261 
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SECTION 6.3: THE RESOLUTION TAKEN BY THE BOARD OF DIRECTORS OF A JOINT VENTURE 

 

RESOLUTION of a meeting of the Board of Directors / Members / Partners of 

 

NAME OF TENDERER (Must agree with bidder details) 

 

Held at __________________________________________ on __________________________________________ 

                                        (Place)             (Date) 

 

RESOLVED THAT: 

1. The enterprise submits a Tender to Mossel Bay Municipality in respect of the following: 

 

TDR63/2024/2025: CONSTRUCTION AND REFURBISHMENT OF HARDCOURTS 

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Joint Venture).   

______________________________________________________________________ and 

 

______________________________________________________________________ and 

 

______________________________________________________________________ and 

 

______________________________________________________________________ and 

 

______________________________________________________________________ and 

 

______________________________________________________________________ and 
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2. Mr./Mrs./Ms. _____________________________________________________________ 

 
In his/her capacity as _____________________________________________________ 
 
and who will sign as follows: _______________________________________________ 
                                                                          (SPECIMEN SIGNATURE) 
 

be, and is hereby, authorised to sign the Tender and all other documents and/or correspondence in connection with 

and relating to the Tender, as well as to sign any contract, and or all documentation resulting from the award of the 

Tender to the Joint Venture enterprise mentioned above. 

3. The enterprise in the form of a joint venture accept jointly and several liability, with parties under item 1 above for 

the fulfilment of the obligations of the joint venture deriving from, and in any way connected with the contract to be 

entered with the Mossel Bay Municipality in respect of the project described above under item 1. 

 
4. The Joint Venture enterprise chooses as its domicilium citandi et executandi for all purposes arising from the joint 

venture agreement and contract with the Mossel Bay Municipality in respect of the project under item 1: 

 
(Physical Address) _______________________________________________________ 
 
 

 
 
Note: The resolution must be signed by all directors or members / partners of the bidding enterprise.  Should 
the space provided below not be enough for all the directors to sign, please provide a separate sheet in the same 
format below: 
 
NB: COMPULSARY TO BE COMPLETED IN CASE OF JOINT VENTURE 
 

 
NAME 

 
ID NUMBER 

 
DIRECTORS/OWNERS 
PERSONAL TAX NO 

 

 
SIGNATURE 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     
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Name of Joint Venture 
 

 

 
Names of Each Enterprise: 
 

 
(1) Name and Address of 

Enterprise: 
 

 

 
(2) Name and Address of 

Enterprise: 

 

 
(3) Name and Address of 

Enterprise: 

 

 

Has an original valid Tax 
Clearance Certificate been 
submitted for each enterprise: 

Yes   
 

No     

CIDB Registration Number(s), if 
applicable: 

 

 
Submit your Joint Venture Agreement together with this tender document.  If no Joint Venture Agreement 
is submitted, the tender will be seen as non-responsive. 
 
 
 
SIGNED ON BEHALF OF JOINT VENTURE _________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


